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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,170,545.76                                                   ROUTE : US 31 
     CALL ORDER   : 510                     CONTRACT ID : B -25671-A                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 09/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     5,396,800.00  100.0000% 
   2   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $     5,795,683.67  107.3911% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     6,251,249.30  115.8325% 
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     6,493,517.11  120.3216% 
   5   35-1128289     BEATY CONSTRUCTION, INC.                                                   $     6,748,967.00  125.0550% 
   6   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $     7,852,693.69  145.5065% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1385672          |(   3  ) 35-1618530 
                                          |MILESTONE CONTRACTORS, L.P.  |FORCE CONSTRUCTION CO. INC.  |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   28500.00000       28500.00|   33500.00000       33500.00|   50000.00000       50000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               18.000  MOS  |    1525.00000       27450.00|    1292.00000       23256.00|    1500.00000       27000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |  268500.00000      268500.00|  288534.00000      288534.00|  310000.00000      310000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |  164000.00000      164000.00|   79928.00000       79928.00|  150000.00000      150000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240             8032.000  m2   |       1.00000        8032.00|       4.76000       38232.32|      10.00000       80320.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241              168.000  m    |      11.40000        1915.20|      11.25000        1890.00|      11.25000        1890.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-02273              868.000  m2   |       6.20000        5381.60|       5.08000        4409.44|      10.00000        8680.00 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0010 202-51330                       LUMP |  380000.00000      380000.00|  165640.00000      165640.00|  165000.00000      165000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0011 202-78515                       LUMP |    1830.00000        1830.00|    1800.00000        1800.00|    1800.00000        1800.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,170,545.76                                                   ROUTE : US 31 
     CALL ORDER   : 510                     CONTRACT ID : B -25671-A                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1385672         |(   3  ) 35-1618530 
                                          |MILESTONE CONTRACTORS, L.P.  |FORCE CONSTRUCTION CO. INC.  |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 203-02000             4623.000  m3   |      18.75000       86681.25|      11.80000       54551.40|       9.00000       41607.00 
  EXCAVATION, COMMON                      |                             |                             | 
0013 203-02070            35355.000  m3   |       7.25000      256323.75|       8.01000      283193.55|      16.00000      565680.00 
  BORROW                                  |                             |                             | 
0014 203-51223             2950.000  m3   |      10.00000       29500.00|      12.07000       35606.50|      20.00000       59000.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0015 205-06931               26.440  Mg   |      40.00000        1057.60|      36.19000         956.86|      35.00000         925.40 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06933                1.000  EACH |      56.00000          56.00|      55.00000          55.00|     130.00000         130.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0017 205-06937             1035.000  m    |       5.75000        5951.25|       4.13000        4274.55|       4.25000        4398.75 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 206-51220             2864.000  m3   |      10.00000       28640.00|      25.90000       74177.60|     135.00000      386640.00 
  EXCAVATION, WET                         |                             |                             | 
0019 206-51225              531.000  m3   |      10.00000        5310.00|       8.16000        4332.96|      12.00000        6372.00 
  EXCAVATION, DRY                         |                             |                             | 
0020 206-51230              185.000  m3   |      10.00000        1850.00|      32.21000        5958.85|      15.00000        2775.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0021 207-08263            19691.000  m2   |       3.90000       76794.90|       4.35000       85655.85|       5.00000       98455.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0022 211-06467               98.000  m3   |      65.00000        6370.00|      41.32000        4049.36|      40.00000        3920.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0023 211-07454             1445.000  m3   |      14.00000       20230.00|      13.49000       19493.05|      22.00000       31790.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0024 301-07448             2240.000  Mg   |      17.75000       39760.00|      14.84000       33241.60|      18.00000       40320.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0025 302-07455               78.000  m3   |      50.00000        3900.00|      53.90000        4204.20|      40.00000        3120.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0026 303-07449              432.000  Mg   |      17.00000        7344.00|      17.41000        7521.12|      20.00000        8640.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0027 306-08033              588.000  m2   |       4.00000        2352.00|       4.25000        2499.00|       9.00000        5292.00 
  MILLING, ASPHALT, 25 mm                 |                             |                             | 
0028 401-06264                       LUMP |    1200.00000        1200.00|    1200.00000        1200.00|    1200.00000        1200.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0029 401-07328             1217.000  Mg   |      59.50000       72411.50|      59.50000       72411.50|      60.00000       73020.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0030 401-07398             1949.000  Mg   |      44.75000       87217.75|      44.75000       87217.75|      45.00000       87705.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0031 401-07424             9983.000  Mg   |      41.75000      416790.25|      41.75000      416790.25|      42.00000      419286.00 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,170,545.76                                                   ROUTE : US 31 
     CALL ORDER   : 510                     CONTRACT ID : B -25671-A                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1385672         |(   3  ) 35-1618530 
                                          |MILESTONE CONTRACTORS, L.P.  |FORCE CONSTRUCTION CO. INC.  |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 402-07441              788.000  Mg   |      44.00000       34672.00|      44.00000       34672.00|      44.50000       35066.00 
  HMA BASE, TYPE B                        |                             |                             | 
0033 402-07453             1158.000  Mg   |      44.75000       51820.50|      44.75000       51820.50|      47.50000       55005.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0034 404-05511             2916.000  m2   |       2.00000        5832.00|       2.00000        5832.00|       2.00000        5832.00 
  SEAL COAT, 2                            |                             |                             | 
0035 406-05520               10.880  Mg   |     195.00000        2121.60|     195.00000        2121.60|     200.00000        2176.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0036 601-01522                4.000  EACH |    1700.00000        6800.00|    1665.00000        6660.00|    1675.00000        6700.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0038 601-94689                4.000  EACH |    2470.00000        9880.00|    2025.00000        8100.00|    2050.00000        8200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0039 601-99105              138.700  m    |      42.00000        5825.40|      41.00000        5686.70|      41.50000        5756.05 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0041 603-97603             1510.000  m    |      28.70000       43337.00|      94.00000      141940.00|      29.00000       43790.00 
  FENCE, CHAIN LINK, 1520 mm              |                             |                             | 
0042 605-06140               83.000  m    |      99.50000        8258.50|      60.00000        4980.00|      12.50000        1037.50 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0043 605-06240             2768.000  m2   |      41.00000      113488.00|      47.00000      130096.00|      50.00000      138400.00 
  CENTER CURB, A, CONCRETE                |                             |                             | 
0044 607-06370              489.000  m    |     166.50000       81418.50|     150.00000       73350.00|     155.00000       75795.00 
  PAVED SIDE DITCH, H                     |                             |                             | 
0045 609-06259              504.000  m2   |      90.00000       45360.00|      65.51000       33017.04|      70.00000       35280.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0046 611-05330               95.000  m2   |      47.50000        4512.50|      65.00000        6175.00|      37.00000        3515.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  150 mm                                  |                             |                             | 
0047 615-06505                3.000  EACH |     475.00000        1425.00|     475.00000        1425.00|     500.00000        1500.00 
  MONUMENT, B                             |                             |                             | 
0048 615-06510                2.000  EACH |     420.00000         840.00|     415.00000         830.00|     425.00000         850.00 
  MONUMENT, C                             |                             |                             | 
0049 615-06515               12.000  EACH |     112.50000        1350.00|     110.00000        1320.00|     115.00000        1380.00 
  MONUMENT, D                             |                             |                             | 
0050 616-02320             3082.000  m2   |       2.90000        8937.80|       2.08000        6410.56|       2.25000        6934.50 
  GEOTEXTILES                             |                             |                             | 
0051 616-05688             3026.000  Mg   |      24.00000       72624.00|      23.60000       71413.60|      16.00000       48416.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0052 616-05689              375.000  Mg   |      30.00000       11250.00|      24.67000        9251.25|      16.00000        6000.00 
  RIPRAP, CLASS 2                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,170,545.76                                                   ROUTE : US 31 
     CALL ORDER   : 510                     CONTRACT ID : B -25671-A                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1385672         |(   3  ) 35-1618530 
                                          |MILESTONE CONTRACTORS, L.P.  |FORCE CONSTRUCTION CO. INC.  |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 616-06405             3000.000  Mg   |      19.95000       59850.00|      15.19000       45570.00|      16.00000       48000.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0054 621-01004                3.000  EACH |     503.00000        1509.00|     500.00000        1500.00|     625.00000        1875.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0055 621-02770            14000.000  m2   |       1.62000       22680.00|       1.62000       22680.00|       1.50000       21000.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0056 621-06545                4.260  Mg   |     360.00000        1533.60|     358.32000        1526.44|     550.00000        2343.00 
  FERTILIZER                              |                             |                             | 
0057 621-06554              625.000  kg   |       5.00000        3125.00|       4.95000        3093.75|       7.00000        4375.00 
  SEED MIXTURE, U                         |                             |                             | 
0058 621-06557              341.100  kg   |       4.70000        1603.17|       4.62000        1575.88|       4.50000        1534.95 
  SEED MIXTURE, T                         |                             |                             | 
0059 621-06565               34.110  Mg   |     332.50000       11341.58|     330.76000       11282.22|     425.00000       14496.75 
  MULCHING MATERIAL                       |                             |                             | 
0060 621-06567               10.000  kL   |      13.05000         130.50|      13.00000         130.00|       1.00000          10.00 
  WATER                                   |                             |                             | 
0061 621-06574              535.000  m2   |       4.00000        2140.00|       3.00000        1605.00|       3.75000        2006.25 
  SODDING                                 |                             |                             | 
0062 622-52436               26.000  EACH |      32.00000         832.00|      32.00000         832.00|      32.00000         832.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0063 622-91786              760.000  EACH |       5.10000        3876.00|       5.00000        3800.00|       7.00000        5320.00 
  SEEDLING                                |                             |                             | 
0064 701-01849             3480.000  m    |      87.00000      302760.00|     123.72000      430545.60|     135.00000      469800.00 
  PILE, CONCRETE, STEEL SHELL ENCASED, 7. |                             |                             | 
  92 mm, 356 mm                           |                             |                             | 
0065 701-06011                4.000  EACH |    1000.00000        4000.00|    3223.73000       12894.92|     750.00000        3000.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0066 701-06012                4.000  EACH |     500.00000        2000.00|    1608.31000        6433.24|     675.00000        2700.00 
  TEST PILE, RESTRIKE , 356 mm STEEL      |                             |                             | 
  ENCASED CONCRETE                        |                             |                             | 
0067 701-06027                4.000  EACH |    1000.00000        4000.00|    1608.31000        6433.24|    4000.00000       16000.00 
  TEST PILE , 356 mm STEEL ENCASED        |                             |                             | 
  CONCRETE                                |                             |                             | 
0068 702-51005              967.000  m3   |     350.00000      338450.00|     348.02000      336535.34|     300.00000      290100.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0069 702-51015              359.000  m3   |     200.00000       71800.00|    1145.78000      411335.02|     280.00000      100520.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0070 702-51110              584.400  kg   |       8.00000        4675.20|       4.88000        2851.87|       5.00000        2922.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,170,545.76                                                   ROUTE : US 31 
     CALL ORDER   : 510                     CONTRACT ID : B -25671-A                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1385672         |(   3  ) 35-1618530 
                                          |MILESTONE CONTRACTORS, L.P.  |FORCE CONSTRUCTION CO. INC.  |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0071 703-51030            83690.000  kg   |       1.20000      100428.00|       1.34000      112144.60|       1.45000      121350.50 
  REINFORCING STEEL                       |                             |                             | 
0072 703-51032           235485.000  kg   |       1.40000      329679.00|       1.56000      367356.60|       1.65000      388550.25 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0073 703-97936             2856.000  EACH |      12.75000       36414.00|       9.92000       28331.52|      15.00000       42840.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0074 704-05892              898.000  m3   |     500.00000      449000.00|     497.12000      446413.76|     460.00000      413080.00 
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                             |                             | 
0075 704-51002               52.000  m3   |    1000.00000       52000.00|     947.51000       49270.52|     850.00000       44200.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0076 706-06339              338.000  m    |     140.00000       47320.00|     139.00000       46982.00|     150.00000       50700.00 
  RAILING, PF-1                           |                             |                             | 
0077 706-06351                4.000  EACH |    1140.00000        4560.00|    6500.00000       26000.00|    1500.00000        6000.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-1                                   |                             |                             | 
0078 706-51020               52.000  m3   |     535.00000       27820.00|     515.00000       26780.00|     750.00000       39000.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0079 707-06846             1152.900  m    |     590.00000      680211.00|     597.30000      688627.17|     625.00000      720562.50 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 1676 mm X 1067 mm                 |                             |                             | 
0080 709-51821                       LUMP |   16369.28000       16369.28|   16290.00000       16290.00|   17000.00000       17000.00 
  SURFACE SEAL                            |                             |                             | 
0081 715-05019              117.000  m    |     217.00000       25389.00|     233.63000       27334.71|     300.00000       35100.00 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0082 715-05024               77.000  m    |     210.00000       16170.00|     240.99000       18556.23|     290.00000       22330.00 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0083 715-05128               72.000  m    |     295.00000       21240.00|     125.39000        9028.08|     375.00000       27000.00 
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                             |                             | 
0084 715-05151                9.000  m    |     145.00000        1305.00|     233.39000        2100.51|     100.00000         900.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0085 715-05154                7.000  m    |     195.00000        1365.00|     339.59000        2377.13|     225.00000        1575.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0086 715-05407               74.000  m    |      30.00000        2220.00|      15.97000        1181.78|      30.00000        2220.00 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0087 715-06337                2.000  m    |     500.00000        1000.00|     505.64000        1011.28|     600.00000        1200.00 
  PIPE EXTENSION, CIRCULAR, 1200 mm       |                             |                             | 
0088 715-91361                6.400  m    |     235.00000        1504.00|      55.29000         353.86|     450.00000        2880.00 
  PIPE, PVC, 150 mm                       |                             |                             | 
0089 720-45040                1.000  EACH |    1700.00000        1700.00|    1827.28000        1827.28|    1750.00000        1750.00 
  INLET, G7                               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,170,545.76                                                   ROUTE : US 31 
     CALL ORDER   : 510                     CONTRACT ID : B -25671-A                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
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==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1385672         |(   3  ) 35-1618530 
                                          |MILESTONE CONTRACTORS, L.P.  |FORCE CONSTRUCTION CO. INC.  |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0090 720-45045                2.000  EACH |    1400.00000        2800.00|    1443.64000        2887.28|    1350.00000        2700.00 
  INLET, J10                              |                             |                             | 
0091 720-91973                5.000  EACH |    2660.00000       13300.00|    3565.06000       17825.30|    3250.00000       16250.00 
  MANHOLE, H4                             |                             |                             | 
0092 721-43035                1.000  EACH |    1600.00000        1600.00|    1657.01000        1657.01|    3500.00000        3500.00 
  AUTOMATIC DRAINAGE GATE, 900 mm         |                             |                             | 
0093 721-43045                1.000  EACH |    4000.00000        4000.00|    4346.50000        4346.50|    6500.00000        6500.00 
  AUTOMATIC DRAINAGE GATE, 1200 mm        |                             |                             | 
0094 801-06207             8400.000  m    |       2.65000       22260.00|       2.62000       22008.00|       2.65000       22260.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0095 801-06639              738.000  m    |      77.70000       57342.60|      63.50000       46863.00|      75.00000       55350.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0096 801-06640               15.000  EACH |      99.00000        1485.00|      98.00000        1470.00|     110.00000        1650.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0097 801-06645                2.000  EACH |      47.00000          94.00|      45.00000          90.00|      45.00000          90.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0098 801-06710              150.000  DAY  |      15.00000        2250.00|      15.00000        2250.00|      15.00000        2250.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0099 801-07119               21.900  m    |      42.50000         930.75|      42.00000         919.80|      44.00000         963.60 
  BARRICADE, III-B                        |                             |                             | 
0100 801-92448              300.000  DAY  |       4.05000        1215.00|       4.00000        1200.00|       4.00000        1200.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0101 802-76025                3.200  m2   |     307.50000         984.00|     306.00000         979.20|     205.00000         656.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0102 802-76035                1.800  m2   |     198.00000         356.40|     192.00000         345.60|     215.00000         387.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0103 802-76045                2.200  m2   |     143.00000         314.60|     142.00000         312.40|     235.00000         517.00 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0104 802-76055               64.000  m    |      14.00000         896.00|      13.80000         883.20|      36.00000        2304.00 
  SIGN POST, A                            |                             |                             | 
0105 802-76065                8.000  m    |      13.30000         106.40|      13.20000         105.60|      40.00000         320.00 
  SIGN POST, B                            |                             |                             | 
0106 805-01815                2.000  EACH |    2702.00000        5404.00|    2700.00000        5400.00|    2800.00000        5600.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0107 805-01842                4.000  EACH |     805.00000        3220.00|     800.00000        3200.00|     850.00000        3400.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
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0108 805-06592              668.000  m    |      32.20000       21509.60|      32.00000       21376.00|      33.00000       22044.00 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
0109 805-78100                1.000  EACH |    7320.00000        7320.00|    7300.00000        7300.00|    7500.00000        7500.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0110 805-78415                3.000  EACH |    1302.50000        3907.50|    1300.00000        3900.00|    1350.00000        4050.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0111 805-78420                3.000  EACH |     200.00000         600.00|     198.00000         594.00|     225.00000         675.00 
  DISCONNECT HANGER                       |                             |                             | 
0112 805-78445                1.000  EACH |     555.00000         555.00|     550.00000         550.00|     575.00000         575.00 
  SIGNAL SERVICE                          |                             |                             | 
0113 805-78467               10.000  m    |       4.90000          49.00|       4.90000          49.00|       5.00000          50.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0114 805-78470              918.000  m    |       0.46000         422.28|       0.45000         413.10|       0.50000         459.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0115 805-78485               50.000  m    |       3.80000         190.00|       3.75000         187.50|       4.00000         200.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0116 805-78490              188.000  m    |       4.00000         752.00|       3.90000         733.20|       4.00000         752.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0117 805-78510              699.000  m    |       2.55000        1782.45|       2.50000        1747.50|       2.75000        1922.25 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0118 805-78746               28.800  m    |      56.00000        1612.80|      55.00000        1584.00|      60.00000        1728.00 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0119 805-78925                1.000  EACH |     910.00000         910.00|     900.00000         900.00|     950.00000         950.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0120 805-81032                2.000  EACH |    3145.00000        6290.00|    3130.00000        6260.00|    3300.00000        6600.00 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0121 805-94295                8.000  EACH |     177.50000        1420.00|     175.00000        1400.00|     185.00000        1480.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0122 807-04652                1.000  EACH |     553.00000         553.00|     550.00000         550.00|     575.00000         575.00 
  SERVICE POINT                           |                             |                             | 
0123 808-06694              240.000  m    |       0.76000         182.40|       0.75000         180.00|       0.75000         180.00 
  LINE, PAINT, SOLID, YELLOW, 200 mm      |                             |                             | 
0124 808-06711             2000.000  m    |       0.38000         760.00|       0.37000         740.00|       0.40000         800.00 
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                             |                             | 
0125 808-06713             1982.000  m    |       0.38000         753.16|       0.37000         733.34|       0.40000         792.80 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0126 808-06714             2100.000  m    |       0.38000         798.00|       0.37000         777.00|       0.40000         840.00 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
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0127 808-75078               44.500  m    |       4.35000         193.58|       4.25000         189.13|       4.50000         200.25 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                             |                             | 
  YELLOW CROSSHATCH LINE, 300 mm          |                             |                             | 
0128 808-75297               25.000  m    |      13.60000         340.00|      13.50000         337.50|      14.00000         350.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0129 808-75320                6.000  EACH |      61.05000         366.30|      60.00000         360.00|      63.00000         378.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0130 808-75325                4.000  EACH |      82.00000         328.00|      80.00000         320.00|      84.00000         336.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0131 808-75998               88.000  EACH |      28.50000        2508.00|      28.00000        2464.00|      30.00000        2640.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0132 601-07023                2.000  EACH |    9925.00000       19850.00|    9920.00000       19840.00|   10000.00000       20000.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0133 805-78230                4.000  EACH |    1051.00000        4204.00|    1050.00000        4200.00|    1100.00000        4400.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0134 805-78205                4.000  EACH |     745.00000        2980.00|     745.00000        2980.00|     800.00000        3200.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
     SECTION TOTALS                       |           $     5,396,800.00|           $     5,795,683.67|           $     6,251,249.30 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     5,396,800.00|           $     5,795,683.67|           $     6,251,249.30 
==================================================================================================================================== 
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SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   75000.00000       75000.00|   36400.00000       36400.00|  441450.79000      441450.79 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               18.000  MOS  |    1500.00000       27000.00|    1750.00000       31500.00|    1046.17000       18831.06 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |  320000.00000      320000.00|  335000.00000      335000.00|  392634.68000      392634.68 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |  160000.00000      160000.00|  167500.00000      167500.00|  195317.34000      195317.34 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240             8032.000  m2   |      12.75000      102408.00|       6.80000       54617.60|      12.75000      102408.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241              168.000  m    |      11.25000        1890.00|      12.20000        2049.60|      11.25000        1890.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-02273              868.000  m2   |      18.00000       15624.00|       7.40000        6423.20|      18.00000       15624.00 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0010 202-51330                       LUMP |  255000.00000      255000.00|  155703.65000      155703.65|  477372.15000      477372.15 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0011 202-78515                       LUMP |    1800.00000        1800.00|    1950.00000        1950.00|    1800.00000        1800.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0012 203-02000             4623.000  m3   |       9.00000       41607.00|       7.35000       33979.05|       9.00000       41607.00 
  EXCAVATION, COMMON                      |                             |                             | 
0013 203-02070            35355.000  m3   |       9.54000      337286.70|      10.50000      371227.50|       9.54000      337286.70 
  BORROW                                  |                             |                             | 
0014 203-51223             2950.000  m3   |      19.00000       56050.00|       9.00000       26550.00|      19.00000       56050.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0015 205-06931               26.440  Mg   |      40.00000        1057.60|      55.00000        1454.20|      40.00000        1057.60 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06933                1.000  EACH |     125.00000         125.00|     143.00000         143.00|     300.00000         300.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0017 205-06937             1035.000  m    |       4.10000        4243.50|       5.00000        5175.00|      11.76000       12171.60 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 206-51220             2864.000  m3   |     175.00000      501200.00|     185.00000      529840.00|      19.82000       56764.48 
  EXCAVATION, WET                         |                             |                             | 
0019 206-51225              531.000  m3   |      25.00000       13275.00|      22.00000       11682.00|      19.82000       10524.42 
  EXCAVATION, DRY                         |                             |                             | 
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0020 206-51230              185.000  m3   |      27.00000        4995.00|      20.00000        3700.00|      19.82000        3666.70 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0021 207-08263            19691.000  m2   |       3.85000       75810.35|       5.50000      108300.50|       3.41000       67146.31 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0022 211-06467               98.000  m3   |      50.00000        4900.00|      46.00000        4508.00|      58.75000        5757.50 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0023 211-07454             1445.000  m3   |      23.00000       33235.00|      29.00000       41905.00|      23.00000       33235.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0024 301-07448             2240.000  Mg   |      16.00000       35840.00|      19.00000       42560.00|      12.98000       29075.20 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0025 302-07455               78.000  m3   |      55.00000        4290.00|      41.00000        3198.00|      73.94000        5767.32 
  DENSE GRADED SUBBASE                    |                             |                             | 
0026 303-07449              432.000  Mg   |      18.00000        7776.00|      22.00000        9504.00|      27.71000       11970.72 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0027 306-08033              588.000  m2   |       8.00000        4704.00|       7.00000        4116.00|       6.40000        3763.20 
  MILLING, ASPHALT, 25 mm                 |                             |                             | 
0028 401-06264                       LUMP |    1200.00000        1200.00|    1300.00000        1300.00|    1200.00000        1200.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0029 401-07328             1217.000  Mg   |      59.50000       72411.50|      65.00000       79105.00|      59.50000       72411.50 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0030 401-07398             1949.000  Mg   |      44.75000       87217.75|      49.00000       95501.00|      44.75000       87217.75 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0031 401-07424             9983.000  Mg   |      41.75000      416790.25|      45.00000      449235.00|      41.75000      416790.25 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0032 402-07441              788.000  Mg   |      44.00000       34672.00|      48.00000       37824.00|      44.00000       34672.00 
  HMA BASE, TYPE B                        |                             |                             | 
0033 402-07453             1158.000  Mg   |      44.75000       51820.50|      49.00000       56742.00|      44.75000       51820.50 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0034 404-05511             2916.000  m2   |       2.00000        5832.00|       2.20000        6415.20|       2.00000        5832.00 
  SEAL COAT, 2                            |                             |                             | 
0035 406-05520               10.880  Mg   |     195.00000        2121.60|     210.00000        2284.80|     195.00000        2121.60 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0036 601-01522                4.000  EACH |    1665.00000        6660.00|    1800.00000        7200.00|    1665.00000        6660.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0038 601-94689                4.000  EACH |    2025.00000        8100.00|    2200.00000        8800.00|    2025.00000        8100.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0039 601-99105              138.700  m    |      41.00000        5686.70|      44.00000        6102.80|      41.00000        5686.70 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0041 603-97603             1510.000  m    |      28.65000       43261.50|      31.00000       46810.00|      28.65000       43261.50 
  FENCE, CHAIN LINK, 1520 mm              |                             |                             | 
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0042 605-06140               83.000  m    |      60.00000        4980.00|      50.00000        4150.00|      55.94000        4643.02 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0043 605-06240             2768.000  m2   |      47.00000      130096.00|      44.00000      121792.00|      40.48000      112048.64 
  CENTER CURB, A, CONCRETE                |                             |                             | 
0044 607-06370              489.000  m    |     150.00000       73350.00|     290.00000      141810.00|     165.61000       80983.29 
  PAVED SIDE DITCH, H                     |                             |                             | 
0045 609-06259              504.000  m2   |      65.00000       32760.00|      58.00000       29232.00|      52.36000       26389.44 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0046 611-05330               95.000  m2   |      65.00000        6175.00|      48.00000        4560.00|      53.15000        5049.25 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  150 mm                                  |                             |                             | 
0047 615-06505                3.000  EACH |     475.00000        1425.00|     515.00000        1545.00|     475.00000        1425.00 
  MONUMENT, B                             |                             |                             | 
0048 615-06510                2.000  EACH |     415.00000         830.00|     450.00000         900.00|     415.00000         830.00 
  MONUMENT, C                             |                             |                             | 
0049 615-06515               12.000  EACH |     110.00000        1320.00|     120.00000        1440.00|     110.00000        1320.00 
  MONUMENT, D                             |                             |                             | 
0050 616-02320             3082.000  m2   |       2.50000        7705.00|       2.00000        6164.00|       2.75000        8475.50 
  GEOTEXTILES                             |                             |                             | 
0051 616-05688             3026.000  Mg   |      27.00000       81702.00|      30.00000       90780.00|      30.00000       90780.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0052 616-05689              375.000  Mg   |      22.00000        8250.00|      45.00000       16875.00|      30.00000       11250.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0053 616-06405             3000.000  Mg   |      17.00000       51000.00|      20.00000       60000.00|      27.00000       81000.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0054 621-01004                3.000  EACH |     615.00000        1845.00|     600.00000        1800.00|     500.00000        1500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0055 621-02770            14000.000  m2   |       1.44000       20160.00|       1.65000       23100.00|       1.62000       22680.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0056 621-06545                4.260  Mg   |     540.00000        2300.40|     430.00000        1831.80|     358.32000        1526.44 
  FERTILIZER                              |                             |                             | 
0057 621-06554              625.000  kg   |       6.70000        4187.50|       5.00000        3125.00|       4.95000        3093.75 
  SEED MIXTURE, U                         |                             |                             | 
0058 621-06557              341.100  kg   |       4.40000        1500.84|       4.00000        1364.40|       4.62000        1575.88 
  SEED MIXTURE, T                         |                             |                             | 
0059 621-06565               34.110  Mg   |     410.00000       13985.10|     565.00000       19272.15|     330.76000       11282.22 
  MULCHING MATERIAL                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,170,545.76                                                   ROUTE : US 31 
     CALL ORDER   : 510                     CONTRACT ID : B -25671-A                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1128289         |(   6  ) 05-0558668 
                                          |GOHMANN ASPHALT & CONSTR., I |BEATY CONSTRUCTION, INC.     |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 621-06567               10.000  kL   |       1.00000          10.00|       1.00000          10.00|      13.00000         130.00 
  WATER                                   |                             |                             | 
0061 621-06574              535.000  m2   |       3.70000        1979.50|       8.00000        4280.00|       3.00000        1605.00 
  SODDING                                 |                             |                             | 
0062 622-52436               26.000  EACH |      31.00000         806.00|      40.00000        1040.00|      32.00000         832.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0063 622-91786              760.000  EACH |       6.80000        5168.00|      11.00000        8360.00|       5.00000        3800.00 
  SEEDLING                                |                             |                             | 
0064 701-01849             3480.000  m    |      70.00000      243600.00|      90.00000      313200.00|      40.76000      141844.80 
  PILE, CONCRETE, STEEL SHELL ENCASED, 7. |                             |                             | 
  92 mm, 356 mm                           |                             |                             | 
0065 701-06011                4.000  EACH |    1500.00000        6000.00|    3000.00000       12000.00|     944.01000        3776.04 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0066 701-06012                4.000  EACH |     250.00000        1000.00|    1500.00000        6000.00|     944.01000        3776.04 
  TEST PILE, RESTRIKE , 356 mm STEEL      |                             |                             | 
  ENCASED CONCRETE                        |                             |                             | 
0067 701-06027                4.000  EACH |    3000.00000       12000.00|    4400.00000       17600.00|    1932.13000        7728.52 
  TEST PILE , 356 mm STEEL ENCASED        |                             |                             | 
  CONCRETE                                |                             |                             | 
0068 702-51005              967.000  m3   |     600.00000      580200.00|     600.00000      580200.00|     384.44000      371753.48 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0069 702-51015              359.000  m3   |     400.00000      143600.00|     600.00000      215400.00|    4337.51000     1557166.09 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0070 702-51110              584.400  kg   |       5.00000        2922.00|       5.00000        2922.00|       3.87000        2261.63 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0071 703-51030            83690.000  kg   |       1.30000      108797.00|       1.45000      121350.50|       1.37000      114655.30 
  REINFORCING STEEL                       |                             |                             | 
0072 703-51032           235485.000  kg   |       1.45000      341453.25|       1.65000      388550.25|       1.56000      367356.60 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0073 703-97936             2856.000  EACH |      12.00000       34272.00|      14.00000       39984.00|      13.69000       39098.64 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0074 704-05892              898.000  m3   |     475.00000      426550.00|     510.00000      457980.00|     477.94000      429190.12 
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                             |                             | 
0075 704-51002               52.000  m3   |     750.00000       39000.00|     740.00000       38480.00|     702.52000       36531.04 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0076 706-06339              338.000  m    |     139.00000       46982.00|     150.00000       50700.00|     139.00000       46982.00 
  RAILING, PF-1                           |                             |                             | 
0077 706-06351                4.000  EACH |    1200.00000        4800.00|    2000.00000        8000.00|    1800.00000        7200.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-1                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,170,545.76                                                   ROUTE : US 31 
     CALL ORDER   : 510                     CONTRACT ID : B -25671-A                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1128289         |(   6  ) 05-0558668 
                                          |GOHMANN ASPHALT & CONSTR., I |BEATY CONSTRUCTION, INC.     |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0078 706-51020               52.000  m3   |     550.00000       28600.00|     575.00000       29900.00|     531.05000       27614.60 
  CONCRETE, C, RAILING                    |                             |                             | 
0079 707-06846             1152.900  m    |     825.00000      951142.50|     690.00000      795501.00|     792.91000      914145.94 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 1676 mm X 1067 mm                 |                             |                             | 
0080 709-51821                       LUMP |   16290.00000       16290.00|   17675.00000       17675.00|   17365.01000       17365.01 
  SURFACE SEAL                            |                             |                             | 
0081 715-05019              117.000  m    |     125.00000       14625.00|     253.00000       29601.00|     125.00000       14625.00 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0082 715-05024               77.000  m    |     130.00000       10010.00|     242.00000       18634.00|     130.00000       10010.00 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0083 715-05128               72.000  m    |     135.00000        9720.00|     290.00000       20880.00|     135.00000        9720.00 
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                             |                             | 
0084 715-05151                9.000  m    |     100.00000         900.00|     126.00000        1134.00|     100.00000         900.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0085 715-05154                7.000  m    |     120.00000         840.00|     156.00000        1092.00|     120.00000         840.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0086 715-05407               74.000  m    |      15.00000        1110.00|      19.00000        1406.00|      21.29000        1575.46 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0087 715-06337                2.000  m    |     150.00000         300.00|     360.00000         720.00|     150.00000         300.00 
  PIPE EXTENSION, CIRCULAR, 1200 mm       |                             |                             | 
0088 715-91361                6.400  m    |      25.00000         160.00|     148.00000         947.20|     121.18000         775.55 
  PIPE, PVC, 150 mm                       |                             |                             | 
0089 720-45040                1.000  EACH |    2150.00000        2150.00|    2100.00000        2100.00|    2150.00000        2150.00 
  INLET, G7                               |                             |                             | 
0090 720-45045                2.000  EACH |     900.00000        1800.00|    1325.00000        2650.00|     900.00000        1800.00 
  INLET, J10                              |                             |                             | 
0091 720-91973                5.000  EACH |    3000.00000       15000.00|    2260.00000       11300.00|    3000.00000       15000.00 
  MANHOLE, H4                             |                             |                             | 
0092 721-43035                1.000  EACH |    1779.00000        1779.00|    2600.00000        2600.00|    3213.79000        3213.79 
  AUTOMATIC DRAINAGE GATE, 900 mm         |                             |                             | 
0093 721-43045                1.000  EACH |    3997.00000        3997.00|    5000.00000        5000.00|    5710.33000        5710.33 
  AUTOMATIC DRAINAGE GATE, 1200 mm        |                             |                             | 
0094 801-06207             8400.000  m    |       2.62000       22008.00|       3.00000       25200.00|       2.62000       22008.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0095 801-06639              738.000  m    |      70.00000       51660.00|     128.00000       94464.00|      62.78000       46331.64 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0096 801-06640               15.000  EACH |      98.00000        1470.00|     110.00000        1650.00|      98.00000        1470.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,170,545.76                                                   ROUTE : US 31 
     CALL ORDER   : 510                     CONTRACT ID : B -25671-A                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1128289         |(   6  ) 05-0558668 
                                          |GOHMANN ASPHALT & CONSTR., I |BEATY CONSTRUCTION, INC.     |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0097 801-06645                2.000  EACH |      45.00000          90.00|      49.00000          98.00|      45.00000          90.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0098 801-06710              150.000  DAY  |      15.00000        2250.00|      16.00000        2400.00|      15.00000        2250.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0099 801-07119               21.900  m    |      42.00000         919.80|      45.00000         985.50|      42.00000         919.80 
  BARRICADE, III-B                        |                             |                             | 
0100 801-92448              300.000  DAY  |       4.00000        1200.00|      10.00000        3000.00|       4.00000        1200.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0101 802-76025                3.200  m2   |     306.00000         979.20|     330.00000        1056.00|     306.00000         979.20 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0102 802-76035                1.800  m2   |     192.00000         345.60|     200.00000         360.00|     192.00000         345.60 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0103 802-76045                2.200  m2   |     142.00000         312.40|     155.00000         341.00|     142.00000         312.40 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0104 802-76055               64.000  m    |      13.80000         883.20|      15.00000         960.00|      13.80000         883.20 
  SIGN POST, A                            |                             |                             | 
0105 802-76065                8.000  m    |      13.20000         105.60|      14.50000         116.00|      13.20000         105.60 
  SIGN POST, B                            |                             |                             | 
0106 805-01815                2.000  EACH |    2700.00000        5400.00|    3000.00000        6000.00|    2700.00000        5400.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0107 805-01842                4.000  EACH |     800.00000        3200.00|     865.00000        3460.00|     800.00000        3200.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0108 805-06592              668.000  m    |      32.00000       21376.00|      35.00000       23380.00|      32.00000       21376.00 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
0109 805-78100                1.000  EACH |    7300.00000        7300.00|    8000.00000        8000.00|    7300.00000        7300.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0110 805-78415                3.000  EACH |    1300.00000        3900.00|    1400.00000        4200.00|    1300.00000        3900.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0111 805-78420                3.000  EACH |     198.00000         594.00|     215.00000         645.00|     198.00000         594.00 
  DISCONNECT HANGER                       |                             |                             | 
0112 805-78445                1.000  EACH |     550.00000         550.00|     600.00000         600.00|     550.00000         550.00 
  SIGNAL SERVICE                          |                             |                             | 
0113 805-78467               10.000  m    |       4.90000          49.00|       5.30000          53.00|       4.90000          49.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0114 805-78470              918.000  m    |       0.45000         413.10|       0.50000         459.00|       0.45000         413.10 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,170,545.76                                                   ROUTE : US 31 
     CALL ORDER   : 510                     CONTRACT ID : B -25671-A                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1128289         |(   6  ) 05-0558668 
                                          |GOHMANN ASPHALT & CONSTR., I |BEATY CONSTRUCTION, INC.     |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0115 805-78485               50.000  m    |       3.75000         187.50|       4.00000         200.00|       3.75000         187.50 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0116 805-78490              188.000  m    |       3.90000         733.20|       4.20000         789.60|       3.90000         733.20 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0117 805-78510              699.000  m    |       2.50000        1747.50|       3.00000        2097.00|       2.50000        1747.50 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0118 805-78746               28.800  m    |      55.00000        1584.00|      60.00000        1728.00|      55.00000        1584.00 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0119 805-78925                1.000  EACH |     900.00000         900.00|    1000.00000        1000.00|     900.00000         900.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0120 805-81032                2.000  EACH |    3130.00000        6260.00|    3400.00000        6800.00|    3130.00000        6260.00 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0121 805-94295                8.000  EACH |     175.00000        1400.00|     200.00000        1600.00|     175.00000        1400.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0122 807-04652                1.000  EACH |     550.00000         550.00|     600.00000         600.00|     550.00000         550.00 
  SERVICE POINT                           |                             |                             | 
0123 808-06694              240.000  m    |       0.75000         180.00|       0.80000         192.00|       0.75000         180.00 
  LINE, PAINT, SOLID, YELLOW, 200 mm      |                             |                             | 
0124 808-06711             2000.000  m    |       0.37000         740.00|       0.40000         800.00|       0.37000         740.00 
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                             |                             | 
0125 808-06713             1982.000  m    |       0.37000         733.34|       0.40000         792.80|       0.37000         733.34 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0126 808-06714             2100.000  m    |       0.37000         777.00|       0.40000         840.00|       0.37000         777.00 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
0127 808-75078               44.500  m    |       4.25000         189.13|       4.60000         204.70|       4.25000         189.13 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                             |                             | 
  YELLOW CROSSHATCH LINE, 300 mm          |                             |                             | 
0128 808-75297               25.000  m    |      13.50000         337.50|      15.00000         375.00|      13.50000         337.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0129 808-75320                6.000  EACH |      60.00000         360.00|      65.00000         390.00|      60.00000         360.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0130 808-75325                4.000  EACH |      80.00000         320.00|      86.00000         344.00|      80.00000         320.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0131 808-75998               88.000  EACH |      28.00000        2464.00|      30.00000        2640.00|      28.00000        2464.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0132 601-07023                2.000  EACH |    9920.00000       19840.00|    9550.00000       19100.00|    9920.00000       19840.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,170,545.76                                                   ROUTE : US 31 
     CALL ORDER   : 510                     CONTRACT ID : B -25671-A                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1128289         |(   6  ) 05-0558668 
                                          |GOHMANN ASPHALT & CONSTR., I |BEATY CONSTRUCTION, INC.     |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0133 805-78230                4.000  EACH |    1050.00000        4200.00|    1140.00000        4560.00|    1050.00000        4200.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0134 805-78205                4.000  EACH |     745.00000        2980.00|     810.00000        3240.00|     745.00000        2980.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
     SECTION TOTALS                       |           $     6,493,517.11|           $     6,748,967.00|           $     7,852,693.69 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     6,493,517.11|           $     6,748,967.00|           $     7,852,693.69 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   112,527.44                                                   ROUTE : US 40 
     CALL ORDER   : 520                     CONTRACT ID : B -27503-A                   COUNTIES : HENRY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   40  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2064912     B & P CONSTRUCTION                                                         $        92,387.90  100.0000% 
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       176,104.80  190.6146% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2064912          |(   2  ) 35-1618530          |(      ) 
                                          |B & P CONSTRUCTION           |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-07038                3.000  MOS  |    1650.00000        4950.00|    3000.00000        9000.00| 
  FIELD OFFICE, A                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |    7700.00000        7700.00|    8000.00000        8000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 601-04746                1.000  EACH |    4600.00000        4600.00|   15000.00000       15000.00| 
  ENERGY ABSORBING TERMINAL, CZ           |                             |                             | 
0006 602-06646               90.000  LFT  |      30.00000        2700.00|     200.00000       18000.00| 
  TEMPORARY CONCRETE BARRIER              |                             |                             | 
0007 702-51005                2.500  CYS  |     625.00000        1562.50|    5000.00000       12500.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0008 708-51813              200.000  SFT  |      30.00000        6000.00|      65.00000       13000.00| 
  PNEUMATICALLY PLACED MORTAR             |                             |                             | 
0009 708-51814              150.000  SFT  |      10.00000        1500.00|       6.50000         975.00| 
  WELDED STEEL WIRE FABRIC                |                             |                             | 
0010 710-51870             1360.000  SFT  |      36.35000       49436.00|      46.00000       62560.00| 
  REPOINTING MASONRY IN STRUCTURES        |                             |                             | 
0011 715-05914                4.750  LFT  |     736.00000        3496.00|     600.00000        2850.00| 
  PIPE, PVC, 18 IN.                       |                             |                             | 
0012 801-06207              582.000  LFT  |       1.10000         640.20|       1.00000         582.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0013 801-06640               13.000  EACH |      90.00000        1170.00|     100.00000        1300.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 520 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   112,527.44                                                   ROUTE : US 40 
     CALL ORDER   : 520                     CONTRACT ID : B -27503-A                   COUNTIES : HENRY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2064912          |(   2   ) 35-1618530         |(      ) 
                                          |B & P CONSTRUCTION           |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 801-06645                2.000  EACH |      40.00000          80.00|      35.00000          70.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0015 801-06775                       LUMP |    7350.00000        7350.00|   31325.00000       31325.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0016 801-07119               12.000  LFT  |      35.00000         420.00|      35.00000         420.00| 
  BARRICADE, III-B                        |                             |                             | 
0017 808-06714              372.000  LFT  |       1.10000         409.20|       1.00000         372.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0018 808-06716              372.000  LFT  |       1.00000         372.00|       0.40000         148.80| 
  LINE, REMOVE                            |                             |                             | 
     SECTION TOTALS                       |           $        92,387.90|           $       176,104.80|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        92,387.90|           $       176,104.80|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,257,011.35                                                   ROUTE : US 231 
     CALL ORDER   : 530                     CONTRACT ID : B -27570-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :   75  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $       959,966.05  100.0000% 
   2   35-1523985     WIRTZ & YATES, INC.                                                        $     1,130,070.52  117.7198% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,166,142.75  121.4775% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2  ) 35-1523985          |(   3  ) 35-1618530 
                                          |ISOM, JACK CONSTRUCTION CO   |WIRTZ & YATES, INC.          |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|   16000.00000       16000.00|   18000.00000       18000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               16.000  MOS  |    1900.00000       30400.00|    2200.00000       35200.00|    1500.00000       24000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   40000.00000       40000.00|   50000.00000       50000.00|   55000.00000       55000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    2000.00000        2000.00|    7000.00000        7000.00|   10500.00000       10500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240              192.000  SYS  |      15.00000        2880.00|      30.00000        5760.00|      15.00000        2880.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241              632.000  LFT  |       5.00000        3160.00|       2.75000        1738.00|       2.50000        1580.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-51330                       LUMP |   22000.00000       22000.00|   25000.00000       25000.00|   37500.00000       37500.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 202-96133               30.000  LFT  |      12.00000         360.00|      20.00000         600.00|      15.00000         450.00 
  PIPE, REMOVE                            |                             |                             | 
0011 203-02000             4999.000  CYS  |       7.00000       34993.00|       7.00000       34993.00|      11.00000       54989.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070              839.000  CYS  |       7.75000        6502.25|       8.00000        6712.00|      15.00000       12585.00 
  BORROW                                  |                             |                             | 
0013 203-51223              856.000  CYS  |       9.00000        7704.00|       8.00000        6848.00|      12.00000       10272.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,257,011.35                                                   ROUTE : US 231 
     CALL ORDER   : 530                     CONTRACT ID : B -27570-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1523985         |(   3  ) 35-1618530 
                                          |ISOM, JACK CONSTRUCTION CO   |WIRTZ & YATES, INC.          |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 205-03371              100.000  CYS  |       9.75000         975.00|      20.00000        2000.00|      15.00000        1500.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0015 205-06931               16.500  TON  |      35.00000         577.50|      30.00000         495.00|      75.00000        1237.50 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06932              166.000  LFT  |      25.00000        4150.00|      11.27000        1870.82|      10.00000        1660.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0017 205-06936              122.000  TON  |      35.00000        4270.00|      17.25000        2104.50|      45.00000        5490.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0018 205-06937              822.000  LFT  |       3.00000        2466.00|       1.67000        1372.74|       1.50000        1233.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0019 207-08263             3311.000  SYS  |       7.75000       25660.25|       8.00000       26488.00|       8.00000       26488.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0020 207-08267             3987.000  SYS  |       6.15000       24520.05|       7.00000       27909.00|       8.00000       31896.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0021 211-06467               80.000  CYS  |      30.00000        2400.00|      25.00000        2000.00|      55.00000        4400.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0022 211-07454                2.000  CYS  |      50.00000         100.00|      30.00000          60.00|      50.00000         100.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0023 301-07448             5230.000  TON  |      14.00000       73220.00|      16.00000       83680.00|      17.00000       88910.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0024 302-07455               42.000  CYS  |      30.00000        1260.00|      20.00000         840.00|      55.00000        2310.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0025 306-08033              382.000  SYS  |       3.00000        1146.00|       4.60000        1757.20|       4.50000        1719.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0026 306-08037             1550.000  SYS  |       3.00000        4650.00|       4.60000        7130.00|       4.50000        6975.00 
  MILLING, ASPHALT, 3 IN.                 |                             |                             | 
0027 306-08043              500.000  SYS  |       3.00000        1500.00|       4.60000        2300.00|       4.50000        2250.00 
  MILLING, TRANSITION                     |                             |                             | 
0028 402-07432              264.000  TON  |      58.00000       15312.00|      56.00000       14784.00|      51.00000       13464.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0029 402-07434              360.000  TON  |      58.00000       20880.00|      58.00000       20880.00|      52.00000       18720.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0030 402-07439              981.000  TON  |      48.00000       47088.00|      47.75000       46842.75|      43.00000       42183.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0031 402-07440              795.000  TON  |      50.75000       40346.25|      48.46000       38525.70|      44.00000       34980.00 
  HMA BASE. TYPE A                        |                             |                             | 
0032 402-07442               48.000  TON  |     107.00000        5136.00|     110.00000        5280.00|     100.00000        4800.00 
  HMA BASE, TYPE C                        |                             |                             | 
0033 402-07453             2212.000  TON  |      45.75000      101199.00|      49.31000      109073.72|      40.00000       88480.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,257,011.35                                                   ROUTE : US 231 
     CALL ORDER   : 530                     CONTRACT ID : B -27570-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1523985         |(   3  ) 35-1618530 
                                          |ISOM, JACK CONSTRUCTION CO   |WIRTZ & YATES, INC.          |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 404-05511             2280.000  SYS  |       4.00000        9120.00|       4.19000        9553.20|       3.75000        8550.00 
  SEAL COAT, 2                            |                             |                             | 
0035 406-05520                5.200  TON  |     300.00000        1560.00|     197.00000        1024.40|     180.00000         936.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0036 601-01522                4.000  EACH |    1980.00000        7920.00|    1880.00000        7520.00|    1500.00000        6000.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0037 601-02206              550.000  LFT  |      10.00000        5500.00|       8.60000        4730.00|       8.00000        4400.00 
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN |                             |                             | 
  SPACING                                 |                             |                             | 
0038 601-07661                4.000  EACH |    2000.00000        8000.00|    1962.00000        7848.00|    1550.00000        6200.00 
  GUARDRAIL END TREATMENT, OS, TEMPORARY  |                             |                             | 
  BRIDGE APPROACH                         |                             |                             | 
0039 601-94689                4.000  EACH |    2300.00000        9200.00|    2251.00000        9004.00|    2200.00000        8800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0040 601-99105              800.000  LFT  |      14.25000       11400.00|      13.97000       11176.00|      14.00000       11200.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0041 602-06729                6.000  EACH |      12.00000          72.00|      20.00000         120.00|       8.00000          48.00 
  BARRIER DELINEATOR                      |                             |                             | 
0042 609-06259              270.000  SYS  |      45.00000       12150.00|      50.00000       13500.00|      75.00000       20250.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0043 610-07486               36.000  TON  |      55.00000        1980.00|     112.00000        4032.00|     105.00000        3780.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0044 611-06497                3.000  EACH |     200.00000         600.00|     200.00000         600.00|     140.00000         420.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0045 615-06490               11.000  EACH |     175.00000        1925.00|     130.00000        1430.00|     130.00000        1430.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0046 615-06505                3.000  EACH |     895.00000        2685.00|     600.00000        1800.00|     650.00000        1950.00 
  MONUMENT, B                             |                             |                             | 
0047 616-02320             1296.000  SYS  |       3.00000        3888.00|       3.00000        3888.00|       2.25000        2916.00 
  GEOTEXTILES                             |                             |                             | 
0048 616-05688              997.000  TON  |      33.00000       32901.00|      40.00000       39880.00|      25.00000       24925.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0049 621-01004                3.000  EACH |    1100.00000        3300.00|     500.00000        1500.00|     350.00000        1050.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0050 621-06545                0.800  TON  |     500.00000         400.00|    1000.00000         800.00|     800.00000         640.00 
  FERTILIZER                              |                             |                             | 
0051 621-06553              308.000  LBS  |       5.10000        1570.80|       4.68000        1441.44|       4.00000        1232.00 
  SEED MIXTURE, R                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 530 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,257,011.35                                                   ROUTE : US 231 
     CALL ORDER   : 530                     CONTRACT ID : B -27570-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1523985         |(   3  ) 35-1618530 
                                          |ISOM, JACK CONSTRUCTION CO   |WIRTZ & YATES, INC.          |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 621-06557              351.000  LBS  |       4.05000        1421.55|       3.50000        1228.50|       3.25000        1140.75 
  SEED MIXTURE, T                         |                             |                             | 
0053 621-06565                4.100  TON  |     500.00000        2050.00|     700.00000        2870.00|     600.00000        2460.00 
  MULCHING MATERIAL                       |                             |                             | 
0054 621-06567                5.000  MG   |       1.00000           5.00|       7.00000          35.00|       5.25000          26.25 
  WATER                                   |                             |                             | 
0055 621-06574             1155.000  SYS  |       5.00000        5775.00|       3.90000        4504.50|       3.50000        4042.50 
  SODDING                                 |                             |                             | 
0056 621-06575              476.000  SYS  |       5.00000        2380.00|       3.90000        1856.40|       3.50000        1666.00 
  SODDING, NURSERY                        |                             |                             | 
0057 622-98200                8.000  EACH |      65.00000         520.00|      40.00000         320.00|      26.00000         208.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0058 701-01849              523.000  LFT  |      30.00000       15690.00|      48.00000       25104.00|      65.00000       33995.00 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  312 IN., 14 IN.                         |                             |                             | 
0059 702-04433               14.000  EACH |     125.00000        1750.00|      30.00000         420.00|     250.00000        3500.00 
  FLOOR DRAIN, PVC, 6 IN.                 |                             |                             | 
0060 703-51032            36640.000  LBS  |       0.61000       22350.40|       1.10000       40304.00|       1.00000       36640.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0061 704-51002              134.000  CYS  |     415.00000       55610.00|     450.00000       60300.00|     525.00000       70350.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0062 706-05732                4.000  EACH |    1800.00000        7200.00|    1700.00000        6800.00|    1500.00000        6000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0063 706-51020               10.000  CYS  |     475.00000        4750.00|     800.00000        8000.00|     575.00000        5750.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0064 707-05978             1181.000  SFT  |      44.00000       51964.00|      38.10000       44996.10|      50.00000       59050.00 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 21 IN. X 48 IN.                     |                             |                             | 
0065 709-51821                       LUMP |    3500.00000        3500.00|    4000.00000        4000.00|    2500.00000        2500.00 
  SURFACE SEAL                            |                             |                             | 
0066 713-04858                       LUMP |   90000.00000       90000.00|  180000.00000      180000.00|  168900.00000      168900.00 
  TEMPORARY BRIDGE                        |                             |                             | 
0067 715-03475                6.000  EACH |     290.00000        1740.00|     380.00000        2280.00|     600.00000        3600.00 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 
0068 715-05048              100.000  LFT  |      11.00000        1100.00|       4.00000         400.00|      20.00000        2000.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0069 715-05051              100.000  LFT  |      12.00000        1200.00|       8.00000         800.00|      23.00000        2300.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0070 715-05052              100.000  LFT  |      13.00000        1300.00|      12.00000        1200.00|      25.00000        2500.00 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,257,011.35                                                   ROUTE : US 231 
     CALL ORDER   : 530                     CONTRACT ID : B -27570-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1523985         |(   3  ) 35-1618530 
                                          |ISOM, JACK CONSTRUCTION CO   |WIRTZ & YATES, INC.          |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0071 715-05169               97.000  LFT  |      16.00000        1552.00|      18.00000        1746.00|      50.00000        4850.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0072 715-05169               37.000  LFT  |      14.00000         518.00|      18.00000         666.00|      52.00000        1924.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN. TEMPORAR |                             |                             | 
0073 715-05203              100.000  LFT  |      11.00000        1100.00|       5.00000         500.00|      10.00000        1000.00 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                             |                             | 
0074 715-05407              120.000  LFT  |      10.00000        1200.00|      10.00000        1200.00|      15.00000        1800.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0075 726-93524               12.000  EACH |     450.00000        5400.00|     300.00000        3600.00|     500.00000        6000.00 
  BEARING ASSEMBLY, I                     |                             |                             | 
0076 801-04308                2.000  EACH |     255.00000         510.00|     400.00000         800.00|     350.00000         700.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0077 801-06203             5420.000  LFT  |       0.30000        1626.00|       0.24000        1300.80|       0.25000        1355.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0078 801-06207             1700.000  LFT  |       1.05000        1785.00|       0.95000        1615.00|       1.00000        1700.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0079 801-06640               19.000  EACH |     105.00000        1995.00|     150.00000        2850.00|      80.00000        1520.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0080 801-06645               14.000  EACH |      55.00000         770.00|      50.00000         700.00|      60.00000         840.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0081 801-06775                       LUMP |    6500.00000        6500.00|   15000.00000       15000.00|   20000.00000       20000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0082 801-07118               96.000  LFT  |      11.00000        1056.00|      14.00000        1344.00|      13.00000        1248.00 
  BARRICADE, III-A                        |                             |                             | 
0083 802-05701               19.500  LFT  |      18.00000         351.00|      26.00000         507.00|      18.00000         351.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0084 802-05702               18.000  LFT  |      11.00000         198.00|      38.00000         684.00|      19.00000         342.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0085 802-07060                3.000  EACH |     105.00000         315.00|     110.00000         330.00|      75.00000         225.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0086 808-06712              475.000  LFT  |       0.20000          95.00|       0.15000          71.25|       0.25000         118.75 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0087 808-06713             3800.000  LFT  |       0.20000         760.00|       0.15000         570.00|       0.20000         760.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0088 808-06714             3450.000  LFT  |       0.20000         690.00|       0.15000         517.50|       0.20000         690.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 530 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,257,011.35                                                   ROUTE : US 231 
     CALL ORDER   : 530                     CONTRACT ID : B -27570-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1523985         |(   3  ) 35-1618530 
                                          |ISOM, JACK CONSTRUCTION CO   |WIRTZ & YATES, INC.          |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0089 808-06716             1600.000  LFT  |       0.85000        1360.00|       0.52000         832.00|       0.35000         560.00 
  LINE, REMOVE                            |                             |                             | 
0090 808-75996               45.000  EACH |      35.00000        1575.00|      25.00000        1125.00|      10.00000         450.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0091 808-75998               45.000  EACH |      95.00000        4275.00|      80.00000        3600.00|      40.00000        1800.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       959,966.05|           $     1,130,070.52|           $     1,166,142.75 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       959,966.05|           $     1,130,070.52|           $     1,166,142.75 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 540 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,431,052.13                                                   ROUTE : SR 446 
     CALL ORDER   : 540                     CONTRACT ID : B -27733-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 11/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $       889,957.42  100.0000% 
   2   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $       933,799.33  104.9263% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       935,590.58  105.1276% 
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       940,890.41  105.7231% 
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       967,524.96  108.7159% 
   6   35-1801998     CLR, INC.                                                                  $       967,956.02  108.7643% 
   7   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $     1,030,444.80  115.7859% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2  ) 35-1357381          |(   3  ) 35-1917625 
                                          |ERBER & MILLIGAN CONSTR. CO. |O`MARA, DAVE CONTRACTOR      |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE DECK REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    8000.00000        8000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    1200.00000        9600.00|    1250.00000       10000.00|    1350.00000       10800.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   22000.00000       22000.00|   23500.00000       23500.00|   23500.00000       23500.00 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 1                                   |                             |                             | 
0006 110-01001                       LUMP |   22000.00000       22000.00|   23500.00000       23500.00|   23500.00000       23500.00 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 2                                   |                             |                             | 
0007 201-52370                       LUMP |    4400.00000        4400.00|    7000.00000        7000.00|    8000.00000        8000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-01000                       LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    3000.00000        3000.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0009 202-02240              266.800  SYS  |      17.50000        4669.00|      16.00000        4268.80|       2.00000         533.60 
  PAVEMENT REMOVAL                        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 540 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,431,052.13                                                   ROUTE : SR 446 
     CALL ORDER   : 540                     CONTRACT ID : B -27733-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2   ) 35-1357381         |(   3  ) 35-1917625 
                                          |ERBER & MILLIGAN CONSTR. CO. |O`MARA, DAVE CONTRACTOR      |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0010 202-02241             1778.000  LFT  |       2.10000        3733.80|       1.70000        3022.60|       2.05000        3644.90 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-51328                       LUMP |   45000.00000       45000.00|   41500.00000       41500.00|   42000.00000       42000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0012 202-51328                       LUMP |   45000.00000       45000.00|   41500.00000       41500.00|   42000.00000       42000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 2                              |                             |                             | 
0013 202-93741               12.000  EACH |     375.00000        4500.00|     200.00000        2400.00|     355.00000        4260.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0014 203-02000              139.600  CYS  |      15.00000        2094.00|      17.50000        2443.00|      35.00000        4886.00 
  EXCAVATION, COMMON                      |                             |                             | 
0015 211-06467               59.200  CYS  |      35.00000        2072.00|      80.00000        4736.00|      70.00000        4144.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0016 302-07455               99.600  CYS  |      40.00000        3984.00|      37.00000        3685.20|      45.00000        4482.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0017 306-08043              405.000  SYS  |       5.50000        2227.50|       3.50000        1417.50|      11.00000        4455.00 
  MILLING, TRANSITION                     |                             |                             | 
0018 402-07438              216.300  TON  |      54.85000       11864.06|      65.00000       14059.50|      57.00000       12329.10 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0019 402-07441              908.900  TON  |      51.50000       46808.35|      52.00000       47262.80|      47.25000       42945.53 
  HMA BASE, TYPE B                        |                             |                             | 
0020 406-05521             1911.000  SYS  |       0.11000         210.21|       0.10000         191.10|       0.12000         229.32 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 601-01522                8.000  EACH |    1550.00000       12400.00|    1500.00000       12000.00|    1500.00000       12000.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0022 601-01700                2.000  EACH |    2100.00000        4200.00|    1900.00000        3800.00|    2000.00000        4000.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0023 601-07023                2.000  EACH |    3500.00000        7000.00|    3500.00000        7000.00|    4300.00000        8600.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0024 601-94689                6.000  EACH |    2400.00000       14400.00|    2700.00000       16200.00|    2300.00000       13800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105              887.550  LFT  |      14.50000       12869.48|      21.50000       19082.33|      13.90000       12336.95 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0026 602-06729               22.000  EACH |       8.00000         176.00|       7.20000         158.40|       7.15000         157.30 
  BARRIER DELINEATOR                      |                             |                             | 
0027 605-06140               21.000  LFT  |      20.00000         420.00|      35.00000         735.00|      28.00000         588.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 540 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,431,052.13                                                   ROUTE : SR 446 
     CALL ORDER   : 540                     CONTRACT ID : B -27733-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2   ) 35-1357381         |(   3  ) 35-1917625 
                                          |ERBER & MILLIGAN CONSTR. CO. |O`MARA, DAVE CONTRACTOR      |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0028 607-95754              100.000  LFT  |       2.50000         250.00|       6.50000         650.00|       3.25000         325.00 
  PAVED SIDE DITCH, BREAK                 |                             |                             | 
0029 609-06259              596.000  SYS  |      62.50000       37250.00|      52.00000       30992.00|      62.00000       36952.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0030 610-07487              178.500  TON  |      65.00000       11602.50|      65.00000       11602.50|      62.00000       11067.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0031 611-05330              130.000  SYS  |      35.00000        4550.00|      37.00000        4810.00|      38.00000        4940.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  6 IN.                                   |                             |                             | 
0032 616-02320              287.000  SYS  |       3.00000         861.00|       2.80000         803.60|       3.50000        1004.50 
  GEOTEXTILES                             |                             |                             | 
0033 616-06405              270.200  TON  |      22.00000        5944.40|      20.00000        5404.00|      43.00000       11618.60 
  RIPRAP, REVETMENT                       |                             |                             | 
0034 619-05926                       LUMP |    1100.00000        1100.00|     500.00000         500.00|     510.00000         510.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
0035 619-05926                       LUMP |    1200.00000        1200.00|     500.00000         500.00|     510.00000         510.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0036 619-60999                       LUMP |   11500.00000       11500.00|   12000.00000       12000.00|    2050.00000        2050.00 
  CLEAN STEEL BRIDGE, PARTIAL , STR. NO.  |                             |                             | 
0037 619-60999                       LUMP |   11500.00000       11500.00|   12000.00000       12000.00|    2050.00000        2050.00 
  CLEAN STEEL BRIDGE, PARTIAL , STR. NO.  |                             |                             | 
0038 619-95457                       LUMP |    6500.00000        6500.00|    6500.00000        6500.00|    8000.00000        8000.00 
  CLEAN AND PAINT STRUCTURAL STEEL ,      |                             |                             | 
  PARTIAL, STR. NO. 1                     |                             |                             | 
0039 619-95457                       LUMP |    8500.00000        8500.00|    8500.00000        8500.00|    8000.00000        8000.00 
  CLEAN AND PAINT STRUCTURAL STEEL ,      |                             |                             | 
  PARTIAL, STR. NO. 2                     |                             |                             | 
0040 621-01004                4.000  EACH |     200.00000         800.00|     620.00000        2480.00|     510.00000        2040.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0041 621-06559             1833.000  SYS  |       1.00000        1833.00|       1.20000        2199.60|       0.33000         604.89 
  MULCHED SEEDING, R                      |                             |                             | 
0042 621-06574               60.000  SYS  |      10.00000         600.00|       7.00000         420.00|       5.10000         306.00 
  SODDING                                 |                             |                             | 
0043 702-51110              768.000  LBS  |       2.50000        1920.00|       2.20000        1689.60|       3.00000        2304.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0044 703-51032           138353.000  LBS  |       0.75000      103764.75|       0.80000      110682.40|       0.71000       98230.63 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
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                                                                                                                   PAGE : 540 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,431,052.13                                                   ROUTE : SR 446 
     CALL ORDER   : 540                     CONTRACT ID : B -27733-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2   ) 35-1357381         |(   3  ) 35-1917625 
                                          |ERBER & MILLIGAN CONSTR. CO. |O`MARA, DAVE CONTRACTOR      |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0045 704-51002              457.300  CYS  |     400.00000      182920.00|     400.00000      182920.00|     500.00000      228650.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0046 706-05732                4.000  EACH |    1200.00000        4800.00|     950.00000        3800.00|    1250.00000        5000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0047 706-06339              310.600  LFT  |      66.00000       20499.60|      67.00000       20810.20|      60.00000       18636.00 
  RAILING, PF-1                           |                             |                             | 
0048 706-06351                4.000  EACH |    1450.00000        5800.00|    1000.00000        4000.00|    1250.00000        5000.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-1                                   |                             |                             | 
0049 706-51020               47.600  CYS  |     400.00000       19040.00|     425.00000       20230.00|     395.00000       18802.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0050 709-51821                       LUMP |    4300.00000        4300.00|    6000.00000        6000.00|    4310.00000        4310.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0051 709-51821                       LUMP |    3900.00000        3900.00|    5000.00000        5000.00|    3875.00000        3875.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0052 711-51864               24.000  EACH |      20.00000         480.00|      17.00000         408.00|      25.50000         612.00 
  DRILLED HOLE                            |                             |                             | 
0053 711-51877                       LUMP |    7500.00000        7500.00|    6000.00000        6000.00|    4200.00000        4200.00 
  JACKING AND SUPPORTING BEAMS , STR. NO. |                             |                             | 
  1                                       |                             |                             | 
0054 711-51877                       LUMP |    7500.00000        7500.00|    6000.00000        6000.00|    4200.00000        4200.00 
  JACKING AND SUPPORTING BEAMS , STR. NO. |                             |                             | 
  2                                       |                             |                             | 
0055 711-95797                       LUMP |    3500.00000        3500.00|    6000.00000        6000.00|    4200.00000        4200.00 
  EXPANSION SHOES, RESET , STR. NO. 1     |                             |                             | 
0056 711-95797                       LUMP |    3500.00000        3500.00|    6000.00000        6000.00|    4200.00000        4200.00 
  EXPANSION SHOES, RESET , STR. NO. 2     |                             |                             | 
0057 711-96526             5328.000  EACH |       2.40000       12787.20|       2.50000       13320.00|       2.40000       12787.20 
  FIELD WELDED STUD, 0.875 IN. DIA.       |                             |                             | 
0058 715-91361               11.000  LFT  |      35.00000         385.00|      80.00000         880.00|      80.00000         880.00 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0059 801-01851                       LUMP |   22500.00000       22500.00|   19000.00000       19000.00|   21000.00000       21000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
  , STR. NO. 1                            |                             |                             | 
0060 801-01851                       LUMP |   22500.00000       22500.00|   30000.00000       30000.00|   32000.00000       32000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
  , STR. NO. 2                            |                             |                             | 
0062 801-06207            14250.000  LFT  |       1.00000       14250.00|       0.95000       13537.50|       0.82000       11685.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,431,052.13                                                   ROUTE : SR 446 
     CALL ORDER   : 540                     CONTRACT ID : B -27733-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2   ) 35-1357381         |(   3  ) 35-1917625 
                                          |ERBER & MILLIGAN CONSTR. CO. |O`MARA, DAVE CONTRACTOR      |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0063 801-06218              118.000  LFT  |       5.25000         619.50|       5.50000         649.00|       4.00000         472.00 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0064 801-06639             1360.000  LFT  |      17.50000       23800.00|      30.00000       40800.00|      25.00000       34000.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0065 801-06640               58.000  EACH |     120.00000        6960.00|     100.00000        5800.00|      85.00000        4930.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0066 801-06645                2.000  EACH |      25.00000          50.00|      25.00000          50.00|      46.00000          92.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0067 801-06775                       LUMP |    7500.00000        7500.00|   12000.00000       12000.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 
0068 801-06775                       LUMP |    7500.00000        7500.00|   12000.00000       12000.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 
0069 801-07119               36.000  LFT  |      12.00000         432.00|      11.00000         396.00|      12.25000         441.00 
  BARRICADE, III-B                        |                             |                             | 
0070 801-97643             1440.000  LFT  |       4.50000        6480.00|       4.40000        6336.00|       5.85000        8424.00 
  TEMPORARY BUZZ STRIPS                   |                             |                             | 
0071 808-06712              445.000  LFT  |       0.22000          97.90|       0.20000          89.00|       0.26000         115.70 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0072 808-06713             3869.000  LFT  |       0.22000         851.18|       0.20000         773.80|       0.26000        1005.94 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0073 808-06714             1779.500  LFT  |       0.22000         391.49|       0.20000         355.90|       0.26000         462.67 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0074 808-06716             3615.000  LFT  |       0.50000        1807.50|       0.40000        1446.00|       0.25000         903.75 
  LINE, REMOVE                            |                             |                             | 
     SECTION TOTALS                       |           $       889,957.42|           $       933,799.33|           $       935,590.58 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       889,957.42|           $       933,799.33|           $       935,590.58 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,431,052.13                                                   ROUTE : SR 446 
     CALL ORDER   : 540                     CONTRACT ID : B -27733-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1618530         |(   6  ) 35-1801998 
                                          |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVI |CLR, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE DECK REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|   12000.00000       12000.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    1300.00000       10400.00|    1500.00000       12000.00|    1300.00000       10400.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   23000.00000       23000.00|   24000.00000       24000.00|   23900.00000       23900.00 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 1                                   |                             |                             | 
0006 110-01001                       LUMP |   23000.00000       23000.00|   24000.00000       24000.00|   23900.00000       23900.00 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 2                                   |                             |                             | 
0007 201-52370                       LUMP |    4500.00000        4500.00|    4500.00000        4500.00|    2300.00000        2300.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-01000                       LUMP |    5000.00000        5000.00|    2500.00000        2500.00|    2000.00000        2000.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0009 202-02240              266.800  SYS  |      22.00000        5869.60|      20.00000        5336.00|      55.00000       14674.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-02241             1778.000  LFT  |       2.00000        3556.00|       2.25000        4000.50|       2.00000        3556.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-51328                       LUMP |   30000.00000       30000.00|   38000.00000       38000.00|   30000.00000       30000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0012 202-51328                       LUMP |   35000.00000       35000.00|   39000.00000       39000.00|   30000.00000       30000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 2                              |                             |                             | 
0013 202-93741               12.000  EACH |     350.00000        4200.00|     350.00000        4200.00|     200.00000        2400.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0014 203-02000              139.600  CYS  |      12.00000        1675.20|      30.00000        4188.00|      96.00000       13401.60 
  EXCAVATION, COMMON                      |                             |                             | 
0015 211-06467               59.200  CYS  |      60.00000        3552.00|      55.00000        3256.00|      90.00000        5328.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0016 302-07455               99.600  CYS  |      45.00000        4482.00|      55.00000        5478.00|      89.00000        8864.40 
  DENSE GRADED SUBBASE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,431,052.13                                                   ROUTE : SR 446 
     CALL ORDER   : 540                     CONTRACT ID : B -27733-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1618530         |(   6  ) 35-1801998 
                                          |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVI |CLR, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0017 306-08043              405.000  SYS  |       7.00000        2835.00|       2.45000         992.25|      15.00000        6075.00 
  MILLING, TRANSITION                     |                             |                             | 
0018 402-07438              216.300  TON  |      51.35000       11107.01|      59.00000       12761.70|      44.75000        9679.43 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0019 402-07441              908.900  TON  |      51.00000       46353.90|      45.00000       40900.50|      39.00000       35447.10 
  HMA BASE, TYPE B                        |                             |                             | 
0020 406-05521             1911.000  SYS  |       0.10000         191.10|       0.10000         191.10|       0.70000        1337.70 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 601-01522                8.000  EACH |    1495.00000       11960.00|    1500.00000       12000.00|    1600.00000       12800.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0022 601-01700                2.000  EACH |    1995.00000        3990.00|    2000.00000        4000.00|    2150.00000        4300.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0023 601-07023                2.000  EACH |    4250.00000        8500.00|    5000.00000       10000.00|    5900.00000       11800.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0024 601-94689                6.000  EACH |    2275.00000       13650.00|    2300.00000       13800.00|    2450.00000       14700.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105              887.550  LFT  |      13.60000       12070.68|      13.75000       12203.81|      14.50000       12869.48 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0026 602-06729               22.000  EACH |       7.00000         154.00|       7.00000         154.00|       7.40000         162.80 
  BARRIER DELINEATOR                      |                             |                             | 
0027 605-06140               21.000  LFT  |      47.00000         987.00|      30.00000         630.00|     125.00000        2625.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0028 607-95754              100.000  LFT  |       9.00000         900.00|      10.00000        1000.00|      13.25000        1325.00 
  PAVED SIDE DITCH, BREAK                 |                             |                             | 
0029 609-06259              596.000  SYS  |      60.00000       35760.00|      75.00000       44700.00|      75.00000       44700.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0030 610-07487              178.500  TON  |      59.95000       10701.08|      63.00000       11245.50|      66.00000       11781.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0031 611-05330              130.000  SYS  |      35.00000        4550.00|      40.00000        5200.00|      49.00000        6370.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  6 IN.                                   |                             |                             | 
0032 616-02320              287.000  SYS  |       2.50000         717.50|       2.50000         717.50|       5.75000        1650.25 
  GEOTEXTILES                             |                             |                             | 
0033 616-06405              270.200  TON  |      25.00000        6755.00|      22.00000        5944.40|      32.00000        8646.40 
  RIPRAP, REVETMENT                       |                             |                             | 
0034 619-05926                       LUMP |     500.00000         500.00|     700.00000         700.00|     540.00000         540.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,431,052.13                                                   ROUTE : SR 446 
     CALL ORDER   : 540                     CONTRACT ID : B -27733-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1618530         |(   6  ) 35-1801998 
                                          |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVI |CLR, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0035 619-05926                       LUMP |     500.00000         500.00|     700.00000         700.00|     540.00000         540.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0036 619-60999                       LUMP |    3750.00000        3750.00|    8000.00000        8000.00|    2150.00000        2150.00 
  CLEAN STEEL BRIDGE, PARTIAL , STR. NO.  |                             |                             | 
0037 619-60999                       LUMP |    3750.00000        3750.00|    8000.00000        8000.00|    2150.00000        2150.00 
  CLEAN STEEL BRIDGE, PARTIAL , STR. NO.  |                             |                             | 
0038 619-95457                       LUMP |    6000.00000        6000.00|    6000.00000        6000.00|    8500.00000        8500.00 
  CLEAN AND PAINT STRUCTURAL STEEL ,      |                             |                             | 
  PARTIAL, STR. NO. 1                     |                             |                             | 
0039 619-95457                       LUMP |    6000.00000        6000.00|    8000.00000        8000.00|    8500.00000        8500.00 
  CLEAN AND PAINT STRUCTURAL STEEL ,      |                             |                             | 
  PARTIAL, STR. NO. 2                     |                             |                             | 
0040 621-01004                4.000  EACH |     615.00000        2460.00|     500.00000        2000.00|      50.00000         200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0041 621-06559             1833.000  SYS  |       0.77000        1411.41|       0.25000         458.25|       1.00000        1833.00 
  MULCHED SEEDING, R                      |                             |                             | 
0042 621-06574               60.000  SYS  |      15.40000         924.00|       3.00000         180.00|      16.00000         960.00 
  SODDING                                 |                             |                             | 
0043 702-51110              768.000  LBS  |       4.00000        3072.00|       3.00000        2304.00|       4.50000        3456.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0044 703-51032           138353.000  LBS  |       0.80000      110682.40|       0.85000      117600.05|       0.90000      124517.70 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0045 704-51002              457.300  CYS  |     550.00000      251515.00|     475.00000      217217.50|     525.00000      240082.50 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0046 706-05732                4.000  EACH |    1100.00000        4400.00|    1500.00000        6000.00|    1400.00000        5600.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0047 706-06339              310.600  LFT  |      59.00000       18325.40|      65.00000       20189.00|      63.50000       19723.10 
  RAILING, PF-1                           |                             |                             | 
0048 706-06351                4.000  EACH |    1100.00000        4400.00|    1500.00000        6000.00|    1945.00000        7780.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-1                                   |                             |                             | 
0049 706-51020               47.600  CYS  |     450.00000       21420.00|     625.00000       29750.00|     425.00000       20230.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0050 709-51821                       LUMP |    4030.00000        4030.00|    5500.00000        5500.00|    3825.00000        3825.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0051 709-51821                       LUMP |    3610.00000        3610.00|    5000.00000        5000.00|    3700.00000        3700.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0052 711-51864               24.000  EACH |      23.00000         552.00|      19.00000         456.00|      30.00000         720.00 
  DRILLED HOLE                            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,431,052.13                                                   ROUTE : SR 446 
     CALL ORDER   : 540                     CONTRACT ID : B -27733-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1618530         |(   6  ) 35-1801998 
                                          |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVI |CLR, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 711-51877                       LUMP |    7100.00000        7100.00|    8000.00000        8000.00|    3900.00000        3900.00 
  JACKING AND SUPPORTING BEAMS , STR. NO. |                             |                             | 
  1                                       |                             |                             | 
0054 711-51877                       LUMP |    7100.00000        7100.00|    8000.00000        8000.00|    3900.00000        3900.00 
  JACKING AND SUPPORTING BEAMS , STR. NO. |                             |                             | 
  2                                       |                             |                             | 
0055 711-95797                       LUMP |    3000.00000        3000.00|    5000.00000        5000.00|    2900.00000        2900.00 
  EXPANSION SHOES, RESET , STR. NO. 1     |                             |                             | 
0056 711-95797                       LUMP |    3000.00000        3000.00|    5000.00000        5000.00|    2900.00000        2900.00 
  EXPANSION SHOES, RESET , STR. NO. 2     |                             |                             | 
0057 711-96526             5328.000  EACH |       2.35000       12520.80|       1.65000        8791.20|       3.00000       15984.00 
  FIELD WELDED STUD, 0.875 IN. DIA.       |                             |                             | 
0058 715-91361               11.000  LFT  |      15.00000         165.00|      60.00000         660.00|     175.00000        1925.00 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0059 801-01851                       LUMP |   17800.00000       17800.00|   20000.00000       20000.00|   17000.00000       17000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
  , STR. NO. 1                            |                             |                             | 
0060 801-01851                       LUMP |   27620.00000       27620.00|   30000.00000       30000.00|   27000.00000       27000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
  , STR. NO. 2                            |                             |                             | 
0062 801-06207            14250.000  LFT  |       0.89000       12682.50|       0.90000       12825.00|       0.69000        9832.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0063 801-06218              118.000  LFT  |       5.25000         619.50|       5.25000         619.50|       5.19000         612.42 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0064 801-06639             1360.000  LFT  |      25.00000       34000.00|      25.00000       34000.00|      20.50000       27880.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0065 801-06640               58.000  EACH |      90.00000        5220.00|      95.00000        5510.00|      90.00000        5220.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0066 801-06645                2.000  EACH |      20.00000          40.00|      20.00000          40.00|      75.00000         150.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0067 801-06775                       LUMP |    9000.00000        9000.00|    9500.00000        9500.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 
0068 801-06775                       LUMP |   10000.00000       10000.00|    8200.00000        8200.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 
0069 801-07119               36.000  LFT  |      10.00000         360.00|      10.00000         360.00|      20.00000         720.00 
  BARRICADE, III-B                        |                             |                             | 
0070 801-97643             1440.000  LFT  |       4.00000        5760.00|       4.00000        5760.00|       6.20000        8928.00 
  TEMPORARY BUZZ STRIPS                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,431,052.13                                                   ROUTE : SR 446 
     CALL ORDER   : 540                     CONTRACT ID : B -27733-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1618530         |(   6  ) 35-1801998 
                                          |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVI |CLR, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0071 808-06712              445.000  LFT  |       0.18000          80.10|       0.20000          89.00|       0.27000         120.15 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0072 808-06713             3869.000  LFT  |       0.18000         696.42|       0.20000         773.80|       0.21000         812.49 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0073 808-06714             1779.500  LFT  |       0.18000         320.31|       0.20000         355.90|       0.21000         373.70 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0074 808-06716             3615.000  LFT  |       0.30000        1084.50|       0.30000        1084.50|       0.22000         795.30 
  LINE, REMOVE                            |                             |                             | 
     SECTION TOTALS                       |           $       940,890.41|           $       967,524.96|           $       967,956.02 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       940,890.41|           $       967,524.96|           $       967,956.02 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,431,052.13                                                   ROUTE : SR 446 
     CALL ORDER   : 540                     CONTRACT ID : B -27733-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1385672          |(       )                    |(      ) 
                                          |FORCE CONSTRUCTION CO. INC.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE DECK REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7900.00000        7900.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    1498.00000       11984.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   45502.00000       45502.00|                             | 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 1                                   |                             |                             | 
0006 110-01001                       LUMP |   44832.00000       44832.00|                             | 
  MOBILIZATION AND DEMOBILIZATION , STR.  |                             |                             | 
  NO. 2                                   |                             |                             | 
0007 201-52370                       LUMP |    3972.00000        3972.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-01000                       LUMP |    1714.00000        1714.00|                             | 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0009 202-02240              266.800  SYS  |      26.86000        7166.25|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-02241             1778.000  LFT  |       2.73000        4853.94|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-51328                       LUMP |   51041.00000       51041.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0012 202-51328                       LUMP |   51215.00000       51215.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 2                              |                             |                             | 
0013 202-93741               12.000  EACH |     298.23000        3578.76|                             | 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0014 203-02000              139.600  CYS  |      38.89000        5429.04|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0015 211-06467               59.200  CYS  |      54.00000        3196.80|                             | 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0016 302-07455               99.600  CYS  |      50.00000        4980.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,431,052.13                                                   ROUTE : SR 446 
     CALL ORDER   : 540                     CONTRACT ID : B -27733-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1385672          |(       )                    |(      ) 
                                          |FORCE CONSTRUCTION CO. INC.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0017 306-08043              405.000  SYS  |       9.00000        3645.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0018 402-07438              216.300  TON  |      51.35000       11107.01|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0019 402-07441              908.900  TON  |      44.75000       40673.28|                             | 
  HMA BASE, TYPE B                        |                             |                             | 
0020 406-05521             1911.000  SYS  |       0.10000         191.10|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 601-01522                8.000  EACH |    1400.00000       11200.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0022 601-01700                2.000  EACH |    1795.00000        3590.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0023 601-07023                2.000  EACH |    3200.00000        6400.00|                             | 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0024 601-94689                6.000  EACH |    2595.00000       15570.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105              887.550  LFT  |      20.44000       18141.52|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0026 602-06729               22.000  EACH |       7.00000         154.00|                             | 
  BARRIER DELINEATOR                      |                             |                             | 
0027 605-06140               21.000  LFT  |      73.38000        1540.98|                             | 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0028 607-95754              100.000  LFT  |      10.34000        1034.00|                             | 
  PAVED SIDE DITCH, BREAK                 |                             |                             | 
0029 609-06259              596.000  SYS  |      59.94000       35724.24|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0030 610-07487              178.500  TON  |      59.95000       10701.08|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0031 611-05330              130.000  SYS  |      38.51000        5006.30|                             | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  6 IN.                                   |                             |                             | 
0032 616-02320              287.000  SYS  |       2.23000         640.01|                             | 
  GEOTEXTILES                             |                             |                             | 
0033 616-06405              270.200  TON  |      20.95000        5660.69|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0034 619-05926                       LUMP |     500.00000         500.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 540 -13 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,431,052.13                                                   ROUTE : SR 446 
     CALL ORDER   : 540                     CONTRACT ID : B -27733-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1385672          |(       )                    |(      ) 
                                          |FORCE CONSTRUCTION CO. INC.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0035 619-05926                       LUMP |     500.00000         500.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0036 619-60999                       LUMP |    1100.00000        1100.00|                             | 
  CLEAN STEEL BRIDGE, PARTIAL , STR. NO.  |                             |                             | 
0037 619-60999                       LUMP |   11000.00000       11000.00|                             | 
  CLEAN STEEL BRIDGE, PARTIAL , STR. NO.  |                             |                             | 
0038 619-95457                       LUMP |    6000.00000        6000.00|                             | 
  CLEAN AND PAINT STRUCTURAL STEEL ,      |                             |                             | 
  PARTIAL, STR. NO. 1                     |                             |                             | 
0039 619-95457                       LUMP |    8000.00000        8000.00|                             | 
  CLEAN AND PAINT STRUCTURAL STEEL ,      |                             |                             | 
  PARTIAL, STR. NO. 2                     |                             |                             | 
0040 621-01004                4.000  EACH |     500.00000        2000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0041 621-06559             1833.000  SYS  |       0.32000         586.56|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0042 621-06574               60.000  SYS  |       5.00000         300.00|                             | 
  SODDING                                 |                             |                             | 
0043 702-51110              768.000  LBS  |       3.13000        2403.84|                             | 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0044 703-51032           138353.000  LBS  |       0.83000      114832.99|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0045 704-51002              457.300  CYS  |     450.00000      205785.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0046 706-05732                4.000  EACH |    1300.00000        5200.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0047 706-06339              310.600  LFT  |      63.55000       19738.63|                             | 
  RAILING, PF-1                           |                             |                             | 
0048 706-06351                4.000  EACH |    1334.00000        5336.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-1                                   |                             |                             | 
0049 706-51020               47.600  CYS  |     480.62000       22877.51|                             | 
  CONCRETE, C, RAILING                    |                             |                             | 
0050 709-51821                       LUMP |    4030.00000        4030.00|                             | 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0051 709-51821                       LUMP |    3610.00000        3610.00|                             | 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0052 711-51864               24.000  EACH |      14.26000         342.24|                             | 
  DRILLED HOLE                            |                             |                             | 
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                                                                                                                   PAGE : 540 -14 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,431,052.13                                                   ROUTE : SR 446 
     CALL ORDER   : 540                     CONTRACT ID : B -27733-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1385672          |(       )                    |(      ) 
                                          |FORCE CONSTRUCTION CO. INC.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 711-51877                       LUMP |   18674.57000       18674.57|                             | 
  JACKING AND SUPPORTING BEAMS , STR. NO. |                             |                             | 
  1                                       |                             |                             | 
0054 711-51877                       LUMP |   20971.90000       20971.90|                             | 
  JACKING AND SUPPORTING BEAMS , STR. NO. |                             |                             | 
  2                                       |                             |                             | 
0055 711-95797                       LUMP |    5491.30000        5491.30|                             | 
  EXPANSION SHOES, RESET , STR. NO. 1     |                             |                             | 
0056 711-95797                       LUMP |    5491.00000        5491.00|                             | 
  EXPANSION SHOES, RESET , STR. NO. 2     |                             |                             | 
0057 711-96526             5328.000  EACH |       2.35000       12520.80|                             | 
  FIELD WELDED STUD, 0.875 IN. DIA.       |                             |                             | 
0058 715-91361               11.000  LFT  |      19.92000         219.12|                             | 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0059 801-01851                       LUMP |   17800.00000       17800.00|                             | 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
  , STR. NO. 1                            |                             |                             | 
0060 801-01851                       LUMP |   27620.00000       27620.00|                             | 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
  , STR. NO. 2                            |                             |                             | 
0062 801-06207            14250.000  LFT  |       1.00000       14250.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0063 801-06218              118.000  LFT  |       6.00000         708.00|                             | 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0064 801-06639             1360.000  LFT  |      21.80000       29648.00|                             | 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0065 801-06640               58.000  EACH |     120.00000        6960.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0066 801-06645                2.000  EACH |      50.00000         100.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0067 801-06775                       LUMP |   12050.00000       12050.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 
0068 801-06775                       LUMP |   13416.00000       13416.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 
0069 801-07119               36.000  LFT  |      25.00000         900.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0070 801-97643             1440.000  LFT  |       4.96000        7142.40|                             | 
  TEMPORARY BUZZ STRIPS                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,431,052.13                                                   ROUTE : SR 446 
     CALL ORDER   : 540                     CONTRACT ID : B -27733-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1385672          |(       )                    |(      ) 
                                          |FORCE CONSTRUCTION CO. INC.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0071 808-06712              445.000  LFT  |       0.24000         106.80|                             | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0072 808-06713             3869.000  LFT  |       0.24000         928.56|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0073 808-06714             1779.500  LFT  |       0.24000         427.08|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0074 808-06716             3615.000  LFT  |       0.70000        2530.50|                             | 
  LINE, REMOVE                            |                             |                             | 
     SECTION TOTALS                       |           $     1,030,444.80|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,030,444.80|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 546 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                       ROUTE : I-69 
     CALL ORDER   : 546                     CONTRACT ID : B -27892-C                   COUNTIES : STEUBEN 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/31/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO, INC.                                                               $    25,389,166.86  100.0000% 
 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   414,771.95                                                   ROUTE : SR 25 
     CALL ORDER   : 550                     CONTRACT ID : B -27923-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/18/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1817530     PIONEER ASSOCIATES, INC.          CONDITIONAL BID AND AWARD                $       343,283.60  100.0000% 
   2   35-1057237     R L MCCOY INC                                                              $       428,617.72  124.8582% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1817530          |(   2  ) 35-1057237          |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |R L MCCOY INC                | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6800.00000        6800.00|    8000.00000        8000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                7.000  MOS  |    1500.00000       10500.00|    1800.00000       12600.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   17000.00000       17000.00|   21400.00000       21400.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    6800.00000        6800.00|    2500.00000        2500.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240              267.000  SYS  |      10.90000        2910.30|      18.00000        4806.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-51328                       LUMP |   46215.00000       46215.00|  105000.00000      105000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0009 203-02000              536.000  CYS  |      29.00000       15544.00|      18.00000        9648.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-90014                4.500  STA  |    1200.00000        5400.00|     400.00000        1800.00| 
  LINEAR GRADING                          |                             |                             | 
0011 206-51220               23.000  CYS  |     500.00000       11500.00|    1300.00000       29900.00| 
  EXCAVATION, WET                         |                             |                             | 
0012 211-07454              275.000  CYS  |      48.00000       13200.00|      42.00000       11550.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0013 303-01180              248.000  TON  |      18.00000        4464.00|      24.00000        5952.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   414,771.95                                                   ROUTE : SR 25 
     CALL ORDER   : 550                     CONTRACT ID : B -27923-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1817530          |(   2   ) 35-1057237         |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |R L MCCOY INC                | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 306-08034              917.000  SYS  |       5.00000        4585.00|       7.00000        6419.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 402-07433              160.000  TON  |      74.00000       11840.00|      51.50000        8240.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0016 402-07438               37.000  TON  |      62.00000        2294.00|      43.50000        1609.50| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0017 402-07441              297.000  TON  |      54.00000       16038.00|      38.00000       11286.00| 
  HMA BASE, TYPE B                        |                             |                             | 
0018 406-05521             2474.000  SYS  |       0.30000         742.20|       0.12000         296.88| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 601-01522                4.000  EACH |    1700.00000        6800.00|    1700.00000        6800.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0020 601-94689                4.000  EACH |    2050.00000        8200.00|    2050.00000        8200.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0021 601-99105              375.000  LFT  |      12.70000        4762.50|      12.70000        4762.50| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0022 602-06729                6.000  EACH |       6.50000          39.00|      10.00000          60.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0023 616-02320              229.000  SYS  |       3.00000         687.00|       3.00000         687.00| 
  GEOTEXTILES                             |                             |                             | 
0024 616-06405               55.000  TON  |      46.00000        2530.00|      32.00000        1760.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0025 621-01004                1.000  EACH |     325.00000         325.00|     325.00000         325.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0026 621-06559              300.000  SYS  |       2.20000         660.00|       2.15000         645.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0027 621-06574               38.000  SYS  |      31.70000        1204.60|      31.72000        1205.36| 
  SODDING                                 |                             |                             | 
0028 702-04433                2.000  EACH |      85.00000         170.00|     300.00000         600.00| 
  FLOOR DRAIN, PVC, 6 IN.                 |                             |                             | 
0029 702-51005               52.000  CYS  |     600.00000       31200.00|     650.00000       33800.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0030 703-51032            12600.000  LBS  |       1.20000       15120.00|       1.20000       15120.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0031 704-51001               94.200  CYS  |     750.00000       70650.00|     950.00000       89490.00| 
  CONCRETE, A, IN SUPERSTRUCTURE          |                             |                             | 
0032 706-05732                4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   414,771.95                                                   ROUTE : SR 25 
     CALL ORDER   : 550                     CONTRACT ID : B -27923-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1817530          |(   2   ) 35-1057237         |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |R L MCCOY INC                | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 706-51025               62.000  LFT  |      90.00000        5580.00|      65.00000        4030.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
0034 709-51821                       LUMP |    1370.00000        1370.00|    1570.00000        1570.00| 
  SURFACE SEAL                            |                             |                             | 
0035 719-51390                       LUMP |    1000.00000        1000.00|    1800.00000        1800.00| 
  DRAIN PIPE, STEEL, 4 IN.                |                             |                             | 
0036 801-04308                6.000  EACH |     230.00000        1380.00|     230.00000        1380.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0037 801-06625               21.000  EACH |      75.00000        1575.00|      75.00000        1575.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0038 801-06640               18.000  EACH |     100.00000        1800.00|     105.00000        1890.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0039 801-06775                       LUMP |    3000.00000        3000.00|    2500.00000        2500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0040 801-07118               72.000  LFT  |       9.20000         662.40|       9.20000         662.40| 
  BARRICADE, III-A                        |                             |                             | 
0041 808-06713              888.000  LFT  |       0.35000         310.80|       0.33000         293.04| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0042 808-06714              888.000  LFT  |       0.35000         310.80|       0.33000         293.04| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0043 808-75996               12.000  EACH |      16.00000         192.00|      20.00000         240.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0044 808-75998               12.000  EACH |      60.00000         720.00|      60.00000         720.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       343,283.60|           $       428,617.72|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       343,283.60|           $       428,617.72|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   840,099.15                                                   ROUTE : US 231 
     CALL ORDER   : 560                     CONTRACT ID : B -27985-A                   COUNTIES : PUTNAM 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 11/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   20-0740607     SMALL WILSON CONTRACTORS LLC                                               $       623,400.35  100.0000% 
   2   35-1673827     HENDERSON, H.E., INC.                                                      $       630,042.42  101.0655% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       667,218.18  107.0288% 
   4   35-1381845     HARVEY, GEORGE R. & SON, INC.                                              $       709,156.69  113.7562% 
   5   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       774,000.00  124.1578% 
 
==================================================================================================================================== 
                                          |(   1  ) 20-0740607          |(   2  ) 35-1673827          |(   3  ) 35-1618530 
                                          |SMALL WILSON CONTRACTORS LLC |HENDERSON, H.E., INC.        |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5300.00000        5300.00|   12673.00000       12673.00|   12000.00000       12000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1600.00000       14400.00|    1489.24000       13403.16|    1500.00000       13500.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   31000.00000       31000.00|   23127.50000       23127.50|   33000.00000       33000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    9000.00000        9000.00|    8012.00000        8012.00|   10000.00000       10000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240               27.000  SYS  |      38.00000        1026.00|      13.17000         355.59|      40.00000        1080.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241              546.000  LFT  |       1.05000         573.30|       1.75000         955.50|       1.00000         546.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-51330                       LUMP |   40000.00000       40000.00|   20927.00000       20927.00|   41000.00000       41000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 202-96133               24.000  LFT  |       4.65000         111.60|       7.42000         178.08|      20.00000         480.00 
  PIPE, REMOVE                            |                             |                             | 
0011 203-02000             1349.000  CYS  |      11.25000       15176.25|       8.77000       11830.73|      15.00000       20235.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070              227.000  CYS  |      11.25000        2553.75|      25.09000        5695.43|      10.00000        2270.00 
  BORROW                                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 560 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   840,099.15                                                   ROUTE : US 231 
     CALL ORDER   : 560                     CONTRACT ID : B -27985-A                   COUNTIES : PUTNAM 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 20-0740607          |(   2   ) 35-1673827         |(   3  ) 35-1618530 
                                          |SMALL WILSON CONTRACTORS LLC |HENDERSON, H.E., INC.        |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 203-51223               27.000  CYS  |       5.50000         148.50|       9.13000         246.51|      20.00000         540.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0014 205-03371               50.000  CYS  |       6.00000         300.00|      14.25000         712.50|      20.00000        1000.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0015 205-06931                6.000  TON  |      25.00000         150.00|     171.08000        1026.48|      80.00000         480.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06933                2.000  EACH |     345.00000         690.00|     342.30000         684.60|     350.00000         700.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0017 205-06936               18.000  TON  |      22.00000         396.00|     100.45000        1808.10|      40.00000         720.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0018 205-06937              280.000  LFT  |       3.00000         840.00|       2.92000         817.60|       3.00000         840.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0019 206-93520              480.000  SFT  |      30.00000       14400.00|       8.70000        4176.00|      30.00000       14400.00 
  TEMPORARY SHEET PILING                  |                             |                             | 
0020 207-08263             1701.000  SYS  |       7.70000       13097.70|      11.62000       19765.62|       5.00000        8505.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0021 210-07739                1.000  EACH |     210.00000         210.00|     611.70000         611.70|    1500.00000        1500.00 
  TEMPORARY CONCRETE WASHOUT FACILITY     |                             |                             | 
0022 211-07454              846.000  CYS  |      22.00000       18612.00|      24.31000       20566.26|      30.00000       25380.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0023 301-07448             1280.000  TON  |      15.00000       19200.00|      18.65000       23872.00|      18.00000       23040.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0024 303-01180               98.000  TON  |      15.00000        1470.00|      29.40000        2881.20|      28.00000        2744.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0025 304-07493              301.000  TON  |      46.70000       14056.70|      55.39000       16672.39|      40.00000       12040.00 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0026 306-08033             1488.000  SYS  |       2.85000        4240.80|       4.29000        6383.52|       4.00000        5952.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0027 306-08043              667.000  SYS  |       1.70000        1133.90|       2.93000        1954.31|       4.00000        2668.00 
  MILLING, TRANSITION                     |                             |                             | 
0028 402-07433               50.000  TON  |      55.40000        2770.00|      55.41000        2770.50|      54.00000        2700.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0029 402-07434              200.000  TON  |      61.50000       12300.00|      63.72000       12744.00|      60.00000       12000.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0030 402-07438              100.000  TON  |      54.35000        5435.00|      54.33000        5433.00|      53.00000        5300.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0031 402-07439              250.000  TON  |      57.15000       14287.50|      58.88000       14720.00|      56.00000       14000.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0032 402-07441              250.000  TON  |      46.45000       11612.50|      48.20000       12050.00|      46.00000       11500.00 
  HMA BASE, TYPE B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   840,099.15                                                   ROUTE : US 231 
     CALL ORDER   : 560                     CONTRACT ID : B -27985-A                   COUNTIES : PUTNAM 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 20-0740607          |(   2   ) 35-1673827         |(   3  ) 35-1618530 
                                          |SMALL WILSON CONTRACTORS LLC |HENDERSON, H.E., INC.        |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 402-07442              100.000  TON  |      57.15000        5715.00|      59.42000        5942.00|      57.00000        5700.00 
  HMA BASE, TYPE C                        |                             |                             | 
0034 404-05511             1134.000  SYS  |       3.10000        3515.40|       3.46000        3923.64|       3.00000        3402.00 
  SEAL COAT, 2                            |                             |                             | 
0035 406-05521             3867.000  SYS  |       0.05000         193.35|       0.05000         193.35|       0.10000         386.70 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0036 601-01846                1.000  EACH |    1785.00000        1785.00|    1785.00000        1785.00|    1750.00000        1750.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0037 601-02206              144.000  LFT  |      11.00000        1584.00|      11.03000        1588.32|      11.00000        1584.00 
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN |                             |                             | 
  SPACING                                 |                             |                             | 
0038 601-02207                2.000  EACH |      60.00000         120.00|      57.75000         115.50|      60.00000         120.00 
  TEMPORARY GUARD RAIL TRANSITION, VH, 6  |                             |                             | 
  FT. 3 IN. SPACING                       |                             |                             | 
0039 601-06854                2.000  EACH |    2850.00000        5700.00|    2835.00000        5670.00|    2750.00000        5500.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0040 601-06946                4.000  EACH |     265.00000        1060.00|     262.50000        1050.00|     275.00000        1100.00 
  GUARDRAIL POST, NESTED, MODIFIED        |                             |                             | 
0041 601-07024                4.000  EACH |    6200.00000       24800.00|    6195.00000       24780.00|    6000.00000       24000.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0042 601-94689                3.000  EACH |    2200.00000        6600.00|    2205.00000        6615.00|    2200.00000        6600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0043 601-97080                2.000  EACH |    2000.00000        4000.00|    1995.00000        3990.00|    2000.00000        4000.00 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                             |                             | 
0044 601-99105              550.000  LFT  |      13.90000        7645.00|      13.91000        7650.50|      14.00000        7700.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0045 605-06120              106.000  LFT  |      12.50000        1325.00|      26.43000        2801.58|      20.00000        2120.00 
  CURB, CONCRETE                          |                             |                             | 
0046 605-94811                1.000  EACH |    2700.00000        2700.00|    1275.00000        1275.00|    2000.00000        2000.00 
  CURB TURNOUT                            |                             |                             | 
0047 610-07487                3.000  TON  |     295.00000         885.00|     342.09000        1026.27|     300.00000         900.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0048 611-05330               34.000  SYS  |      43.00000        1462.00|      74.85000        2544.90|      45.00000        1530.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  6 IN.                                   |                             |                             | 
0049 611-06497                1.000  EACH |     185.00000         185.00|     183.75000         183.75|     190.00000         190.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0050 615-06490               13.000  EACH |     107.00000        1391.00|     107.10000        1392.30|     110.00000        1430.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   840,099.15                                                   ROUTE : US 231 
     CALL ORDER   : 560                     CONTRACT ID : B -27985-A                   COUNTIES : PUTNAM 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 20-0740607          |(   2   ) 35-1673827         |(   3  ) 35-1618530 
                                          |SMALL WILSON CONTRACTORS LLC |HENDERSON, H.E., INC.        |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 615-06505                2.000  EACH |     525.00000        1050.00|     525.00000        1050.00|     525.00000        1050.00 
  MONUMENT, B                             |                             |                             | 
0052 616-02320              890.000  SYS  |       1.90000        1691.00|       2.42000        2153.80|       2.00000        1780.00 
  GEOTEXTILES                             |                             |                             | 
0053 616-05688              747.000  TON  |      19.30000       14417.10|      22.81000       17039.07|      20.00000       14940.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0054 616-06451              224.000  TON  |      20.10000        4502.40|      22.74000        5093.76|      20.00000        4480.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0055 621-01004                2.000  EACH |     720.00000        1440.00|     719.25000        1438.50|     700.00000        1400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0056 621-06545                0.600  TON  |     380.00000         228.00|     378.00000         226.80|     400.00000         240.00 
  FERTILIZER                              |                             |                             | 
0057 621-06553              839.000  LBS  |       2.00000        1678.00|       2.02000        1694.78|       2.00000        1678.00 
  SEED MIXTURE, R                         |                             |                             | 
0058 621-06557              138.000  LBS  |       2.00000         276.00|       2.01000         277.38|       2.00000         276.00 
  SEED MIXTURE, T                         |                             |                             | 
0059 621-06565                3.300  TON  |     465.00000        1534.50|     462.00000        1524.60|     450.00000        1485.00 
  MULCHING MATERIAL                       |                             |                             | 
0060 621-06567                0.080  MG   |       1.05000           0.08|       1.05000           0.08|       1.00000           0.08 
  WATER                                   |                             |                             | 
0061 621-06574               19.000  SYS  |      14.00000         266.00|      13.85000         263.15|      15.00000         285.00 
  SODDING                                 |                             |                             | 
0062 621-06575              132.000  SYS  |      14.00000        1848.00|      13.85000        1828.20|      15.00000        1980.00 
  SODDING, NURSERY                        |                             |                             | 
0063 622-52436                2.000  EACH |      60.00000         120.00|      57.75000         115.50|      60.00000         120.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0064 622-91786               55.000  EACH |       7.35000         404.25|       7.35000         404.25|       7.00000         385.00 
  SEEDLING                                |                             |                             | 
0065 715-05168              118.000  LFT  |      16.00000        1888.00|      22.20000        2619.60|      30.00000        3540.00 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0066 715-05209               23.000  LFT  |      24.50000         563.50|      27.69000         636.87|      50.00000        1150.00 
  PIPE, TYPE 4, CIRCULAR, 18 IN.          |                             |                             | 
0067 715-05212               23.000  LFT  |      31.25000         718.75|      34.62000         796.26|      60.00000        1380.00 
  PIPE, TYPE 4, CIRCULAR, 24 IN.          |                             |                             | 
0068 715-05428               36.000  LFT  |      60.00000        2160.00|      83.66000        3011.76|      90.00000        3240.00 
  PIPE, SLOTTED VANE DRAIN, 12 IN.        |                             |                             | 
0069 720-45115                1.000  EACH |    1340.00000        1340.00|    1404.70000        1404.70|    1500.00000        1500.00 
  INLET, A8, MODIFIED                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   840,099.15                                                   ROUTE : US 231 
     CALL ORDER   : 560                     CONTRACT ID : B -27985-A                   COUNTIES : PUTNAM 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 20-0740607          |(   2   ) 35-1673827         |(   3  ) 35-1618530 
                                          |SMALL WILSON CONTRACTORS LLC |HENDERSON, H.E., INC.        |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0070 720-45251                1.000  EACH |    1440.00000        1440.00|    1446.70000        1446.70|    1200.00000        1200.00 
  CATCH BASIN, K10, MODIFIED              |                             |                             | 
0071 722-51401              638.000  SFT  |      24.45000       15599.10|       7.87000        5021.06|      60.00000       38280.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0072 723-06660               25.000  SYS  |    1200.00000       30000.00|    1942.66000       48566.50|    1500.00000       37500.00 
  WINGWALL                                |                             |                             | 
0073 723-08061               54.830  LFT  |    2800.00000      153524.00|    2547.32000      139669.56|    2000.00000      109660.00 
  STRUCTURE, PRECAST THREE-SIDED, 312 IN. |                             |                             | 
  X 132 IN.                               |                             |                             | 
0074 801-01851                       LUMP |   23000.00000       23000.00|   23100.00000       23100.00|   35000.00000       35000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0075 801-06203             1400.000  LFT  |       0.21000         294.00|       0.21000         294.00|       0.25000         350.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0076 801-06207             6760.000  LFT  |       0.91000        6151.60|       0.91000        6151.60|       1.00000        6760.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0077 801-06577               24.000  LFT  |       5.25000         126.00|       5.25000         126.00|       5.00000         120.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0078 801-06639              240.000  LFT  |      30.00000        7200.00|      32.74000        7857.60|      30.00000        7200.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0079 801-06640               21.000  EACH |     105.00000        2205.00|     105.00000        2205.00|     110.00000        2310.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0080 801-06645                8.000  EACH |      21.00000         168.00|      21.00000         168.00|      20.00000         160.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0081 801-06646              700.000  LFT  |      22.00000       15400.00|      22.78000       15946.00|      35.00000       24500.00 
  TEMPORARY CONCRETE BARRIER              |                             |                             | 
0082 801-06775                       LUMP |    4200.00000        4200.00|   15234.00000       15234.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0083 801-07119               64.000  LFT  |      10.50000         672.00|      10.50000         672.00|      11.00000         704.00 
  BARRICADE, III-B                        |                             |                             | 
0084 802-05702               23.500  LFT  |      15.25000         358.38|      15.23000         357.91|      16.00000         376.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0085 802-07060                1.000  EACH |      73.50000          73.50|      73.50000          73.50|      75.00000          75.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0086 808-06712              338.000  LFT  |       0.28000          94.64|       0.28000          94.64|       0.30000         101.40 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0087 808-06713             1700.000  LFT  |       0.18000         306.00|       0.18000         306.00|       0.20000         340.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   840,099.15                                                   ROUTE : US 231 
     CALL ORDER   : 560                     CONTRACT ID : B -27985-A                   COUNTIES : PUTNAM 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 20-0740607          |(   2   ) 35-1673827         |(   3  ) 35-1618530 
                                          |SMALL WILSON CONTRACTORS LLC |HENDERSON, H.E., INC.        |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0088 808-06714             1255.000  LFT  |       0.18000         225.90|       0.18000         225.90|       0.20000         251.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0089 808-06716             1490.000  LFT  |       0.26000         387.40|       0.26000         387.40|       0.30000         447.00 
  LINE, REMOVE                            |                             |                             | 
0090 808-75996               20.000  EACH |       4.50000          90.00|      18.38000         367.60|      10.00000         200.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0091 808-75998               20.000  EACH |      30.00000         600.00|      30.45000         609.00|      32.00000         640.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       623,400.35|           $       630,042.42|           $       667,218.18 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       623,400.35|           $       630,042.42|           $       667,218.18 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   840,099.15                                                   ROUTE : US 231 
     CALL ORDER   : 560                     CONTRACT ID : B -27985-A                   COUNTIES : PUTNAM 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1381845          |(   5   ) 35-0918397         |(      ) 
                                          |HARVEY, GEORGE R. & SON, INC |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|    7600.00000        7600.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1500.00000       13500.00|    2200.00000       19800.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   35000.00000       35000.00|   38600.00000       38600.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   15000.00000       15000.00|   23317.85000       23317.85| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240               27.000  SYS  |      45.00000        1215.00|      75.00000        2025.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241              546.000  LFT  |       1.15000         627.90|       1.00000         546.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-51330                       LUMP |   25000.00000       25000.00|   25000.00000       25000.00| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 202-96133               24.000  LFT  |      10.00000         240.00|      34.00000         816.00| 
  PIPE, REMOVE                            |                             |                             | 
0011 203-02000             1349.000  CYS  |      15.00000       20235.00|      24.00000       32376.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070              227.000  CYS  |       5.00000        1135.00|      20.00000        4540.00| 
  BORROW                                  |                             |                             | 
0013 203-51223               27.000  CYS  |      10.00000         270.00|      50.00000        1350.00| 
  EXCAVATION, WATERWAY                    |                             |                             | 
0014 205-03371               50.000  CYS  |      10.00000         500.00|      26.00000        1300.00| 
  SEDIMENT, REMOVE                        |                             |                             | 
0015 205-06931                6.000  TON  |      30.00000         180.00|     177.00000        1062.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06933                2.000  EACH |     375.00000         750.00|     326.00000         652.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0017 205-06936               18.000  TON  |      30.00000         540.00|      75.00000        1350.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0018 205-06937              280.000  LFT  |       3.50000         980.00|       2.78000         778.40| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0019 206-93520              480.000  SFT  |      27.00000       12960.00|      28.00000       13440.00| 
  TEMPORARY SHEET PILING                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   840,099.15                                                   ROUTE : US 231 
     CALL ORDER   : 560                     CONTRACT ID : B -27985-A                   COUNTIES : PUTNAM 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1381845          |(   5   ) 35-0918397         |(      ) 
                                          |HARVEY, GEORGE R. & SON, INC |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 207-08263             1701.000  SYS  |      10.00000       17010.00|      11.00000       18711.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0021 210-07739                1.000  EACH |     500.00000         500.00|    2000.00000        2000.00| 
  TEMPORARY CONCRETE WASHOUT FACILITY     |                             |                             | 
0022 211-07454              846.000  CYS  |      20.00000       16920.00|      23.00000       19458.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0023 301-07448             1280.000  TON  |      15.00000       19200.00|      15.00000       19200.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0024 303-01180               98.000  TON  |      20.00000        1960.00|      23.00000        2254.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0025 304-07493              301.000  TON  |     110.00000       33110.00|      87.00000       26187.00| 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0026 306-08033             1488.000  SYS  |       4.00000        5952.00|       8.60000       12796.80| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0027 306-08043              667.000  SYS  |       4.00000        2668.00|       8.60000        5736.20| 
  MILLING, TRANSITION                     |                             |                             | 
0028 402-07433               50.000  TON  |      79.35000        3967.50|      55.00000        2750.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0029 402-07434              200.000  TON  |      79.35000       15870.00|      55.00000       11000.00| 
  HMA SURFACE, TYPE C                     |                             |                             | 
0030 402-07438              100.000  TON  |      88.50000        8850.00|      61.00000        6100.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0031 402-07439              250.000  TON  |      60.00000       15000.00|      41.00000       10250.00| 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0032 402-07441              250.000  TON  |      62.00000       15500.00|      43.00000       10750.00| 
  HMA BASE, TYPE B                        |                             |                             | 
0033 402-07442              100.000  TON  |      66.70000        6670.00|      46.00000        4600.00| 
  HMA BASE, TYPE C                        |                             |                             | 
0034 404-05511             1134.000  SYS  |      10.35000       11736.90|       7.25000        8221.50| 
  SEAL COAT, 2                            |                             |                             | 
0035 406-05521             3867.000  SYS  |       0.58000        2242.86|       0.35000        1353.45| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0036 601-01846                1.000  EACH |    1870.00000        1870.00|    1700.00000        1700.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0037 601-02206              144.000  LFT  |      11.55000        1663.20|      10.50000        1512.00| 
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN |                             |                             | 
  SPACING                                 |                             |                             | 
0038 601-02207                2.000  EACH |      60.50000         121.00|     120.00000         240.00| 
  TEMPORARY GUARD RAIL TRANSITION, VH, 6  |                             |                             | 
  FT. 3 IN. SPACING                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   840,099.15                                                   ROUTE : US 231 
     CALL ORDER   : 560                     CONTRACT ID : B -27985-A                   COUNTIES : PUTNAM 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1381845          |(   5   ) 35-0918397         |(      ) 
                                          |HARVEY, GEORGE R. & SON, INC |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 601-06854                2.000  EACH |    2970.00000        5940.00|    2700.00000        5400.00| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0040 601-06946                4.000  EACH |     400.00000        1600.00|     250.00000        1000.00| 
  GUARDRAIL POST, NESTED, MODIFIED        |                             |                             | 
0041 601-07024                4.000  EACH |    6490.00000       25960.00|    5900.00000       23600.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0042 601-94689                3.000  EACH |    2310.00000        6930.00|    2100.00000        6300.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0043 601-97080                2.000  EACH |    2090.00000        4180.00|    1900.00000        3800.00| 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                             |                             | 
0044 601-99105              550.000  LFT  |      14.60000        8030.00|      13.25000        7287.50| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0045 605-06120              106.000  LFT  |      20.00000        2120.00|      43.00000        4558.00| 
  CURB, CONCRETE                          |                             |                             | 
0046 605-94811                1.000  EACH |     400.00000         400.00|    1300.00000        1300.00| 
  CURB TURNOUT                            |                             |                             | 
0047 610-07487                3.000  TON  |     620.00000        1860.00|     450.00000        1350.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0048 611-05330               34.000  SYS  |      40.00000        1360.00|      90.00000        3060.00| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  6 IN.                                   |                             |                             | 
0049 611-06497                1.000  EACH |     200.00000         200.00|     175.00000         175.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0050 615-06490               13.000  EACH |     112.00000        1456.00|     102.00000        1326.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0051 615-06505                2.000  EACH |     550.00000        1100.00|     500.00000        1000.00| 
  MONUMENT, B                             |                             |                             | 
0052 616-02320              890.000  SYS  |       3.00000        2670.00|       2.25000        2002.50| 
  GEOTEXTILES                             |                             |                             | 
0053 616-05688              747.000  TON  |      30.00000       22410.00|      38.00000       28386.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0054 616-06451              224.000  TON  |      25.00000        5600.00|      31.00000        6944.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0055 621-01004                2.000  EACH |     790.00000        1580.00|     685.00000        1370.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0056 621-06545                0.600  TON  |     415.00000         249.00|     360.00000         216.00| 
  FERTILIZER                              |                             |                             | 
0057 621-06553              839.000  LBS  |       2.20000        1845.80|       1.92000        1610.88| 
  SEED MIXTURE, R                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   840,099.15                                                   ROUTE : US 231 
     CALL ORDER   : 560                     CONTRACT ID : B -27985-A                   COUNTIES : PUTNAM 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1381845          |(   5   ) 35-0918397         |(      ) 
                                          |HARVEY, GEORGE R. & SON, INC |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 621-06557              138.000  LBS  |       2.20000         303.60|       1.91000         263.58| 
  SEED MIXTURE, T                         |                             |                             | 
0059 621-06565                3.300  TON  |     506.00000        1669.80|     440.00000        1452.00| 
  MULCHING MATERIAL                       |                             |                             | 
0060 621-06567                0.080  MG   |      10.00000           0.80|       1.00000           0.08| 
  WATER                                   |                             |                             | 
0061 621-06574               19.000  SYS  |      15.20000         288.80|      13.20000         250.80| 
  SODDING                                 |                             |                             | 
0062 621-06575              132.000  SYS  |      15.20000        2006.40|      13.20000        1742.40| 
  SODDING, NURSERY                        |                             |                             | 
0063 622-52436                2.000  EACH |      63.25000         126.50|      55.00000         110.00| 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0064 622-91786               55.000  EACH |       8.00000         440.00|       7.00000         385.00| 
  SEEDLING                                |                             |                             | 
0065 715-05168              118.000  LFT  |      30.00000        3540.00|      24.00000        2832.00| 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0066 715-05209               23.000  LFT  |      30.00000         690.00|      48.00000        1104.00| 
  PIPE, TYPE 4, CIRCULAR, 18 IN.          |                             |                             | 
0067 715-05212               23.000  LFT  |      75.00000        1725.00|      76.00000        1748.00| 
  PIPE, TYPE 4, CIRCULAR, 24 IN.          |                             |                             | 
0068 715-05428               36.000  LFT  |     120.00000        4320.00|     150.00000        5400.00| 
  PIPE, SLOTTED VANE DRAIN, 12 IN.        |                             |                             | 
0069 720-45115                1.000  EACH |    1200.00000        1200.00|    1650.00000        1650.00| 
  INLET, A8, MODIFIED                     |                             |                             | 
0070 720-45251                1.000  EACH |    1500.00000        1500.00|    1570.00000        1570.00| 
  CATCH BASIN, K10, MODIFIED              |                             |                             | 
0071 722-51401              638.000  SFT  |      50.00000       31900.00|      30.00000       19140.00| 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0072 723-06660               25.000  SYS  |    1800.00000       45000.00|    1800.00000       45000.00| 
  WINGWALL                                |                             |                             | 
0073 723-08061               54.830  LFT  |    1800.00000       98694.00|    3100.00000      169973.00| 
  STRUCTURE, PRECAST THREE-SIDED, 312 IN. |                             |                             | 
  X 132 IN.                               |                             |                             | 
0074 801-01851                       LUMP |   26000.00000       26000.00|   25500.00000       25500.00| 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0075 801-06203             1400.000  LFT  |       0.24000         336.00|       0.20000         280.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0076 801-06207             6760.000  LFT  |       1.00000        6760.00|       0.87000        5881.20| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   840,099.15                                                   ROUTE : US 231 
     CALL ORDER   : 560                     CONTRACT ID : B -27985-A                   COUNTIES : PUTNAM 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1381845          |(   5   ) 35-0918397         |(      ) 
                                          |HARVEY, GEORGE R. & SON, INC |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0077 801-06577               24.000  LFT  |       5.75000         138.00|       5.00000         120.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0078 801-06639              240.000  LFT  |      73.25000       17580.00|      60.00000       14400.00| 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0079 801-06640               21.000  EACH |     115.00000        2415.00|     100.00000        2100.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0080 801-06645                8.000  EACH |      23.00000         184.00|      20.00000         160.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0081 801-06646              700.000  LFT  |      25.00000       17500.00|      36.00000       25200.00| 
  TEMPORARY CONCRETE BARRIER              |                             |                             | 
0082 801-06775                       LUMP |   22000.00000       22000.00|    4500.00000        4500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0083 801-07119               64.000  LFT  |      11.50000         736.00|      10.00000         640.00| 
  BARRICADE, III-B                        |                             |                             | 
0084 802-05702               23.500  LFT  |      16.50000         387.75|      14.50000         340.75| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0085 802-07060                1.000  EACH |      80.00000          80.00|     300.00000         300.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0086 808-06712              338.000  LFT  |       0.31000         104.78|       0.27000          91.26| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0087 808-06713             1700.000  LFT  |       0.20000         340.00|       0.17000         289.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0088 808-06714             1255.000  LFT  |       0.20000         251.00|       0.17000         213.35| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0089 808-06716             1490.000  LFT  |       0.29000         432.10|       0.25000         372.50| 
  LINE, REMOVE                            |                             |                             | 
0090 808-75996               20.000  EACH |      20.00000         400.00|      17.50000         350.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0091 808-75998               20.000  EACH |      33.50000         670.00|      29.00000         580.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       709,156.69|           $       774,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       709,156.69|           $       774,000.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                       ROUTE : 
     CALL ORDER   : 566                     CONTRACT ID : B -28051-B                   COUNTIES : GRANT 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/18/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1058755     BAKER & SCHULTZ, INC.                                                      $       313,185.95  100.0000% 
   2   35-1057237     R L MCCOY INC                       CONDITIONAL BID                        $       314,441.93  100.4010% 
 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   806,396.83                                                   ROUTE : 
     CALL ORDER   : 570                     CONTRACT ID : B -28065-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 10/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       694,702.66  100.0000% 
   2   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                               $       869,248.22  125.1252% 
   3   35-1690004     NORTHERN INDIANA CONSTRUCTION                                              $       951,135.36  136.9126% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1582109          |(   3  ) 35-1690004 
                                          |RIETH RILEY CONSTRUCTION     |KANKAKEE VALLEY CONSTRUCTION |NORTHERN INDIANA CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8000.00000        8000.00|    9000.00000        9000.00|   19190.00000       19190.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               12.000  MOS  |    1800.00000       21600.00|    2500.00000       30000.00|    1010.00000       12120.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   35000.00000       35000.00|   43000.00000       43000.00|   41580.00000       41580.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02241              132.000  LFT  |       4.00000         528.00|       4.00000         528.00|       3.05000         402.60 
  GUARDRAIL, REMOVE                       |                             |                             | 
0007 202-51330                       LUMP |  112997.64000      112997.64|  125000.00000      125000.00|   61626.00000       61626.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 203-02000             2604.000  CYS  |      11.00000       28644.00|       9.00000       23436.00|      22.10000       57548.40 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-02070             4120.000  CYS  |       1.00000        4120.00|      24.00000       98880.00|      28.57000      117708.40 
  BORROW                                  |                             |                             | 
0010 203-51223              816.000  CYS  |      20.00000       16320.00|      15.00000       12240.00|      20.80000       16972.80 
  EXCAVATION, WATERWAY                    |                             |                             | 
0011 205-06931               18.000  TON  |     100.00000        1800.00|      55.00000         990.00|      63.50000        1143.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0012 205-06937             2381.000  LFT  |       1.26000        3000.06|       1.26000        3000.06|       1.26000        3000.06 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 206-51220              224.000  CYS  |       8.00000        1792.00|      18.00000        4032.00|     225.00000       50400.00 
  EXCAVATION, WET                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   806,396.83                                                   ROUTE : 
     CALL ORDER   : 570                     CONTRACT ID : B -28065-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1582109         |(   3  ) 35-1690004 
                                          |RIETH RILEY CONSTRUCTION     |KANKAKEE VALLEY CONSTRUCTION |NORTHERN INDIANA CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 206-51225              134.000  CYS  |       5.00000         670.00|      14.00000        1876.00|      10.45000        1400.30 
  EXCAVATION, DRY                         |                             |                             | 
0015 211-07454              179.000  CYS  |      10.00000        1790.00|      19.00000        3401.00|      55.35000        9907.65 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 213-08058                7.000  CYS  |     100.00000         700.00|     100.00000         700.00|     120.50000         843.50 
  FLOWABLE BACKFILL                       |                             |                             | 
0017 214-07202             6613.000  SYS  |       3.00000       19839.00|       3.00000       19839.00|       4.05000       26782.65 
  GEOGRID, I                              |                             |                             | 
0018 301-07448             1563.000  TON  |      22.00000       34386.00|      17.00000       26571.00|      21.05000       32901.15 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 302-07455               30.000  CYS  |      75.00000        2250.00|      35.00000        1050.00|      56.80000        1704.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0020 306-08043              125.000  SYS  |      10.00000        1250.00|      14.00000        1750.00|      19.85000        2481.25 
  MILLING, TRANSITION                     |                             |                             | 
0021 402-07432              206.000  TON  |      58.00000       11948.00|      55.00000       11330.00|      55.00000       11330.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0022 402-07435              347.000  TON  |      55.00000       19085.00|      38.00000       13186.00|      38.00000       13186.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0023 402-07450               21.000  TON  |     146.00000        3066.00|      55.00000        1155.00|      55.00000        1155.00 
  HMA, TYPE A, WEDGE AND LEVEL            |                             |                             | 
0024 405-05518             2500.000  SYS  |       0.01000          25.00|       0.01000          25.00|       0.01000          25.00 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0025 406-05521             2813.000  SYS  |       0.25000         703.25|       0.06000         168.78|       0.06000         168.78 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 601-01522                4.000  EACH |    1755.00000        7020.00|    1755.00000        7020.00|    1820.00000        7280.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0027 601-01846                4.000  EACH |    1675.00000        6700.00|    1675.00000        6700.00|    1675.00000        6700.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0028 601-99105              100.000  LFT  |      15.00000        1500.00|      15.00000        1500.00|      15.00000        1500.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0029 602-06729                6.000  EACH |       8.00000          48.00|       7.72000          46.32|       6.00000          36.00 
  BARRIER DELINEATOR                      |                             |                             | 
0030 609-06257              188.000  SYS  |      50.00000        9400.00|      55.00000       10340.00|      62.15000       11684.20 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0031 616-02320             4016.000  SYS  |       2.50000       10040.00|       2.00000        8032.00|       2.65000       10642.40 
  GEOTEXTILES                             |                             |                             | 
0032 616-06405              476.000  TON  |      30.00000       14280.00|      55.00000       26180.00|      30.65000       14589.40 
  RIPRAP, REVETMENT                       |                             |                             | 
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                                                                                                                   PAGE : 570 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   806,396.83                                                   ROUTE : 
     CALL ORDER   : 570                     CONTRACT ID : B -28065-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1582109         |(   3  ) 35-1690004 
                                          |RIETH RILEY CONSTRUCTION     |KANKAKEE VALLEY CONSTRUCTION |NORTHERN INDIANA CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 621-01004                1.000  EACH |     325.00000         325.00|     325.00000         325.00|     325.00000         325.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0034 621-06559             3234.000  SYS  |       0.55000        1778.70|       0.55000        1778.70|       0.55000        1778.70 
  MULCHED SEEDING, R                      |                             |                             | 
0035 621-06567                2.000  MG   |       5.00000          10.00|       5.00000          10.00|       5.00000          10.00 
  WATER                                   |                             |                             | 
0036 621-06574              367.000  SYS  |       7.08000        2598.36|       7.08000        2598.36|       7.08000        2598.36 
  SODDING                                 |                             |                             | 
0037 701-96089             1240.000  LFT  |      35.00000       43400.00|      38.00000       47120.00|      40.35000       50034.00 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  250 IN., 14 IN.                         |                             |                             | 
0038 702-51005               61.900  CYS  |     650.00000       40235.00|     400.00000       24760.00|     495.00000       30640.50 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0039 702-51015                9.000  CYS  |     500.00000        4500.00|     400.00000        3600.00|     350.00000        3150.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0040 702-90915               35.400  CYS  |     550.00000       19470.00|     500.00000       17700.00|    1200.00000       42480.00 
  CONCRETE, A                             |                             |                             | 
0041 703-51030            19546.000  LBS  |       0.65000       12704.90|       1.00000       19546.00|       0.78000       15245.88 
  REINFORCING STEEL                       |                             |                             | 
0042 703-51032            26809.000  LBS  |       0.75000       20106.75|       2.00000       53618.00|       0.88000       23591.92 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0043 704-51002              110.000  CYS  |     500.00000       55000.00|     450.00000       49500.00|     650.00000       71500.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0044 706-05732                4.000  EACH |    1500.00000        6000.00|    1500.00000        6000.00|    1190.00000        4760.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0045 706-51020                6.600  CYS  |     650.00000        4290.00|     650.00000        4290.00|    1000.00000        6600.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0046 709-51821                       LUMP |    2700.00000        2700.00|    2550.00000        2550.00|    2210.00000        2210.00 
  SURFACE SEAL                            |                             |                             | 
0047 715-05186              119.000  LFT  |      70.00000        8330.00|      60.00000        7140.00|     107.70000       12816.30 
  PIPE, TYPE 3, CIRCULAR, 48 IN.          |                             |                             | 
0048 715-05188              122.000  LFT  |      90.00000       10980.00|      85.00000       10370.00|     153.65000       18745.30 
  PIPE, TYPE 3, CIRCULAR, 60 IN.          |                             |                             | 
0049 715-08324               38.000  LFT  |      75.00000        2850.00|      60.00000        2280.00|     140.50000        5339.00 
  PIPE, TYPE 1, DEFORMED, 8.5 SQ. FT.     |                             |                             | 
0050 715-08326               38.000  LFT  |      85.00000        3230.00|      63.00000        2394.00|     125.50000        4769.00 
  PIPE, TYPE 1, DEFORMED, 9.8 SQ. FT.     |                             |                             | 
0051 715-97070                2.000  EACH |    5000.00000       10000.00|    8000.00000       16000.00|    8430.00000       16860.00 
  GRATED BOX END SECTION, I, 4:1, 49 IN.  |                             |                             | 
  X 32 IN.                                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 570 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   806,396.83                                                   ROUTE : 
     CALL ORDER   : 570                     CONTRACT ID : B -28065-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1582109         |(   3  ) 35-1690004 
                                          |RIETH RILEY CONSTRUCTION     |KANKAKEE VALLEY CONSTRUCTION |NORTHERN INDIANA CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 715-97071                2.000  EACH |    5000.00000       10000.00|    9000.00000       18000.00|    9145.00000       18290.00 
  GRATED BOX END SECTION, I, 4:1, 53 IN.  |                             |                             | 
  X 34 IN.                                |                             |                             | 
0053 721-43045                1.000  EACH |   20000.00000       20000.00|   35000.00000       35000.00|   29720.00000       29720.00 
  AUTOMATIC DRAINAGE GATE, 48 IN.         |                             |                             | 
0054 721-43055                1.000  EACH |   34000.00000       34000.00|   50000.00000       50000.00|   49970.86000       49970.86 
  AUTOMATIC DRAINAGE GATE, 60 IN.         |                             |                             | 
0055 801-04308                2.000  EACH |     159.00000         318.00|     159.00000         318.00|     159.00000         318.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0056 801-06625               16.000  EACH |      60.00000         960.00|      60.00000         960.00|      60.00000         960.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0057 801-06640                9.000  EACH |      75.00000         675.00|      75.00000         675.00|      75.00000         675.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0058 801-07118               48.000  LFT  |      10.50000         504.00|      10.50000         504.00|      10.50000         504.00 
  BARRICADE, III-A                        |                             |                             | 
0059 801-07119               24.000  LFT  |      18.00000         432.00|      18.00000         432.00|      18.00000         432.00 
  BARRICADE, III-B                        |                             |                             | 
0060 808-06712              300.000  LFT  |       0.30000          90.00|       0.30000          90.00|       0.30000          90.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0061 808-06713             2370.000  LFT  |       0.30000         711.00|       0.30000         711.00|       0.30000         711.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
     SECTION TOTALS                       |           $       694,702.66|           $       869,248.22|           $       951,135.36 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       694,702.66|           $       869,248.22|           $       951,135.36 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 578 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,042,449.12                                                   ROUTE : 
     CALL ORDER   : 578                     CONTRACT ID : B -28068-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :   60  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       935,361.45  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,169,000.00  124.9784% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,169,960.93  125.0812% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1618530          |(   2  ) 35-0918397          |(   3  ) 35-1917625 
                                          |AMERICAN CONTRACTING & SERVI |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   16000.00000       16000.00|   16000.00000       16000.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    1800.00000       10800.00|    2200.00000       13200.00|    2250.00000       13500.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   46000.00000       46000.00|   58450.00000       58450.00|   60000.00000       60000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02278             1006.000  LFT  |       9.00000        9054.00|       9.00000        9054.00|       7.00000        7042.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0007 202-02279              278.000  LFT  |      17.00000        4726.00|       9.00000        2502.00|       7.00000        1946.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0008 202-51330                       LUMP |   45000.00000       45000.00|   27503.00000       27503.00|   85500.00000       85500.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 202-52710              716.000  SYS  |       8.00000        5728.00|       9.00000        6444.00|      12.00000        8592.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0010 202-74045                4.000  EACH |      65.00000         260.00|     180.00000         720.00|      62.00000         248.00 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 
0011 202-91385                6.000  EACH |     250.00000        1500.00|     660.00000        3960.00|     750.00000        4500.00 
  INLET, REMOVE                           |                             |                             | 
0012 202-91840               63.000  LFT  |       5.25000         330.75|      12.00000         756.00|       5.25000         330.75 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0013 203-02000              615.000  CYS  |      25.00000       15375.00|      57.00000       35055.00|      22.00000       13530.00 
  EXCAVATION, COMMON                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 578 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,042,449.12                                                   ROUTE : 
     CALL ORDER   : 578                     CONTRACT ID : B -28068-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1618530          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |AMERICAN CONTRACTING & SERVI |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 203-02070              337.000  CYS  |       7.00000        2359.00|      30.00000       10110.00|      21.00000        7077.00 
  BORROW                                  |                             |                             | 
0015 205-06937              569.000  LFT  |       2.00000        1138.00|       2.00000        1138.00|       2.00000        1138.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 207-08264             2923.000  SYS  |       5.00000       14615.00|      12.00000       35076.00|       6.50000       18999.50 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0017 211-07454             1098.000  CYS  |      33.00000       36234.00|      25.00000       27450.00|      45.00000       49410.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 301-07448               16.000  TON  |      50.00000         800.00|      90.00000        1440.00|      25.00000         400.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 303-01180                9.000  TON  |      50.00000         450.00|      90.00000         810.00|      34.00000         306.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0020 306-08034              319.000  SYS  |      20.00000        6380.00|      20.00000        6380.00|      15.00000        4785.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0021 402-07434              197.000  TON  |      64.00000       12608.00|      64.00000       12608.00|      60.00000       11820.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0022 402-07439              327.000  TON  |      49.00000       16023.00|      48.00000       15696.00|      48.00000       15696.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0023 402-07442             1637.000  TON  |      40.00000       65480.00|      40.00000       65480.00|      40.00000       65480.00 
  HMA BASE, TYPE C                        |                             |                             | 
0024 402-07452               26.000  TON  |      64.00000        1664.00|      64.00000        1664.00|      48.00000        1248.00 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0025 406-05520                2.000  TON  |     190.00000         380.00|     190.00000         380.00|     500.00000        1000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 603-01159               45.000  LFT  |      17.00000         765.00|      17.00000         765.00|      18.00000         810.00 
  FENCE, CHAIN LINK, 42 IN.               |                             |                             | 
0027 604-07902               93.000  SYS  |      55.00000        5115.00|     110.00000       10230.00|     160.00000       14880.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0028 604-07903               53.000  SYS  |      65.00000        3445.00|     110.00000        5830.00|     115.00000        6095.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0029 604-91531              603.000  SYS  |      30.00000       18090.00|      55.00000       33165.00|      45.00000       27135.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0030 605-06120              118.000  LFT  |      20.00000        2360.00|      36.00000        4248.00|      25.00000        2950.00 
  CURB, CONCRETE                          |                             |                             | 
0031 605-06150             1425.000  LFT  |      25.00000       35625.00|      24.00000       34200.00|      14.50000       20662.50 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0032 611-05330              201.000  SYS  |      35.00000        7035.00|      75.00000       15075.00|      41.00000        8241.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  6 IN.                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 578 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,042,449.12                                                   ROUTE : 
     CALL ORDER   : 578                     CONTRACT ID : B -28068-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1618530          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |AMERICAN CONTRACTING & SERVI |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 611-95023                3.000  EACH |     160.00000         480.00|     165.00000         495.00|     160.00000         480.00 
  MAILBOX ASSEMBLY, RESET                 |                             |                             | 
0034 616-02320              492.000  SYS  |       2.25000        1107.00|       4.00000        1968.00|       4.00000        1968.00 
  GEOTEXTILES                             |                             |                             | 
0035 616-05689              292.000  TON  |      25.00000        7300.00|      48.00000       14016.00|      32.00000        9344.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0036 621-01004                2.000  EACH |     500.00000        1000.00|     600.00000        1200.00|     485.00000         970.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0037 621-06545                0.017  TON  |    1200.00000          20.40|     825.00000          14.03|    1400.00000          23.80 
  FERTILIZER                              |                             |                             | 
0038 621-06557               13.000  LBS  |      40.00000         520.00|       7.00000          91.00|      37.00000         481.00 
  SEED MIXTURE, T                         |                             |                             | 
0039 621-06560             1579.000  SYS  |       0.70000        1105.30|       0.50000         789.50|       0.72000        1136.88 
  MULCHED SEEDING, U                      |                             |                             | 
0040 621-06565                0.300  TON  |     800.00000         240.00|     800.00000         240.00|     800.00000         240.00 
  MULCHING MATERIAL                       |                             |                             | 
0041 621-06567                0.500  MG   |      10.00000           5.00|       1.00000           0.50|      11.00000           5.50 
  WATER                                   |                             |                             | 
0042 621-06575              106.000  SYS  |      22.00000        2332.00|       7.00000         742.00|      24.00000        2544.00 
  SODDING, NURSERY                        |                             |                             | 
0043 703-51032              554.000  LBS  |       1.50000         831.00|       3.30000        1828.20|       3.00000        1662.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0044 706-51025               42.000  LFT  |     175.00000        7350.00|     450.00000       18900.00|     285.00000       11970.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0045 709-51821                       LUMP |     700.00000         700.00|     680.00000         680.00|     750.00000         750.00 
  SURFACE SEAL                            |                             |                             | 
0046 715-05148                6.000  LFT  |      75.00000         450.00|     136.00000         816.00|      90.00000         540.00 
  PIPE, TYPE 2, CIRCULAR, 10 IN.          |                             |                             | 
0047 715-05149              296.000  LFT  |      40.00000       11840.00|      85.00000       25160.00|      42.00000       12432.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0048 715-05151              310.000  LFT  |      44.00000       13640.00|      50.00000       15500.00|      44.00000       13640.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0049 715-05152               82.000  LFT  |      50.00000        4100.00|      75.00000        6150.00|      47.00000        3854.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0050 715-05156               50.000  LFT  |      80.00000        4000.00|     110.00000        5500.00|      72.00000        3600.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0051 715-46005                1.000  EACH |     550.00000         550.00|     260.00000         260.00|     325.00000         325.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 578 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,042,449.12                                                   ROUTE : 
     CALL ORDER   : 578                     CONTRACT ID : B -28068-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1618530          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |AMERICAN CONTRACTING & SERVI |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 715-46010                1.000  EACH |     600.00000         600.00|     270.00000         270.00|     360.00000         360.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0053 715-46030                1.000  EACH |     850.00000         850.00|     390.00000         390.00|     750.00000         750.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0054 715-90052                       LUMP |  150000.00000      150000.00|  199000.00000      199000.00|  192000.00000      192000.00 
  LIFT STATION                            |                             |                             | 
0055 720-45080                2.000  EACH |    2000.00000        4000.00|    1650.00000        3300.00|    1900.00000        3800.00 
  INLET, S14                              |                             |                             | 
0056 720-45085                5.000  EACH |    2000.00000       10000.00|    1665.00000        8325.00|    2000.00000       10000.00 
  INLET, T14                              |                             |                             | 
0057 720-45410                2.000  EACH |    2500.00000        5000.00|    2600.00000        5200.00|    2440.00000        4880.00 
  MANHOLE, C4                             |                             |                             | 
0058 720-95422                1.000  EACH |    3500.00000        3500.00|    6500.00000        6500.00|    2605.00000        2605.00 
  MANHOLE, J4                             |                             |                             | 
0059 720-98174                3.000  EACH |    2500.00000        7500.00|    2100.00000        6300.00|    2350.00000        7050.00 
  INLET, B15                              |                             |                             | 
0060 720-98555                3.000  EACH |    2600.00000        7800.00|    2250.00000        6750.00|    2335.00000        7005.00 
  INLET, C15                              |                             |                             | 
0061 723-06660              130.000  SYS  |     800.00000      104000.00|     360.00000       46800.00|     630.00000       81900.00 
  WINGWALL                                |                             |                             | 
0062 723-06912              105.000  LFT  |    1750.00000      183750.00|    2850.00000      299250.00|    2400.00000      252000.00 
  STRUCTURE, PRECAST THREE-SIDED, 240 IN. |                             |                             | 
  X 96 IN.                                |                             |                             | 
0063 728-98377                       LUMP |    1700.00000        1700.00|    1620.00000        1620.00|    1700.00000        1700.00 
  MASONRY COATING                         |                             |                             | 
0064 801-04308                4.000  EACH |     200.00000         800.00|     195.00000         780.00|     205.00000         820.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0065 801-06625               17.000  EACH |      70.00000        1190.00|      65.00000        1105.00|      70.00000        1190.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0066 801-06640                6.000  EACH |     150.00000         900.00|     125.00000         750.00|     130.00000         780.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0067 801-06645                7.000  EACH |      45.00000         315.00|      45.00000         315.00|      50.00000         350.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0068 801-06775                       LUMP |    1000.00000        1000.00|   21000.00000       21000.00|   58000.00000       58000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0069 801-07118              114.000  LFT  |      10.00000        1140.00|       9.75000        1111.50|      10.00000        1140.00 
  BARRICADE, III-A                        |                             |                             | 
0070 801-07119              122.000  LFT  |      13.00000        1586.00|      12.50000        1525.00|      13.00000        1586.00 
  BARRICADE, III-B                        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 578 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,042,449.12                                                   ROUTE : 
     CALL ORDER   : 578                     CONTRACT ID : B -28068-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1618530          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |AMERICAN CONTRACTING & SERVI |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0071 802-76025               36.000  SFT  |      15.50000         558.00|      15.00000         540.00|      15.00000         540.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0072 802-76055              162.000  LFT  |      10.00000        1620.00|       9.00000        1458.00|      10.00000        1620.00 
  SIGN POST, A                            |                             |                             | 
0073 802-91122               11.000  EACH |      95.00000        1045.00|     290.00000        3190.00|     100.00000        1100.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0074 802-93494               32.000  LFT  |      12.00000         384.00|      11.00000         352.00|      12.00000         384.00 
  POST, ROUND, GALVANIZED                 |                             |                             | 
0075 808-06714             1164.000  LFT  |       1.00000        1164.00|       0.98000        1140.72|       1.00000        1164.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0076 808-06726               69.000  LFT  |       3.00000         207.00|       2.75000         189.75|       3.00000         207.00 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0077 808-75100              360.000  LFT  |       1.50000         540.00|       1.38000         496.80|       1.50000         540.00 
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                             |                             | 
  LINE, 6 IN.                             |                             |                             | 
0078 615-97797                2.000  EACH |     650.00000        1300.00|     800.00000        1600.00|    1100.00000        2200.00 
  PLAQUE, BRONZE , HISTORICAL MARKER      |                             |                             | 
     SECTION TOTALS                       |           $       935,361.45|           $     1,169,000.00|           $     1,169,960.93 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       935,361.45|           $     1,169,000.00|           $     1,169,960.93 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 582 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   354,301.00                                                   ROUTE : I-65 
     CALL ORDER   : 582                     CONTRACT ID : B -28069-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 10/08/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1645115     THREE STAR PAINTING                                                        $       255,910.00  100.0000% 
   2   35-1778430     SPANOS, N.I. PAINTING, INC.                                                $       259,589.00  101.4376% 
   3   35-1131315     FIVE STAR PAINTING, INC.                                                   $       263,295.00  102.8858% 
   4   35-1841931     VENUS PAINTING COMPANY                                                     $       361,601.00  141.3001% 
   5   35-1342917     TOM CRIST PAINTING COMPANY          CONDITIONAL BID                        $       377,401.00  147.4741% 
   6   41-1224817     ABHE & SVOBODA, INC.                                                       $     1,363,770.00  532.9100% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1645115          |(   2  ) 35-1778430          |(   3  ) 35-1131315 
                                          |THREE STAR PAINTING          |SPANOS, N.I. PAINTING, INC.  |FIVE STAR PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0002 110-01001                       LUMP |   11300.00000       11300.00|   12500.00000       12500.00|   20000.00000       20000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 619-05926                       LUMP |     320.00000         320.00|    3000.00000        3000.00|    1000.00000        1000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
0004 619-05926                       LUMP |     273.00000         273.00|    3000.00000        3000.00|    1000.00000        1000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0005 619-05926                       LUMP |     778.00000         778.00|    3000.00000        3000.00|    1000.00000        1000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                             |                             | 
0006 619-05926                       LUMP |     778.00000         778.00|    3000.00000        3000.00|    1000.00000        1000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                             |                             | 
0007 619-51859                       LUMP |    3840.00000        3840.00|   20000.00000       20000.00|   14741.00000       14741.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0008 619-51859                       LUMP |    3274.00000        3274.00|   18000.00000       18000.00|   14741.00000       14741.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0009 619-51859                       LUMP |    9330.00000        9330.00|   30000.00000       30000.00|   24125.00000       24125.00 
  PAINT STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0010 619-51859                       LUMP |    9330.00000        9330.00|   30000.00000       30000.00|   24125.00000       24125.00 
  PAINT STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0011 619-61000                       LUMP |   37200.00000       37200.00|   25064.00000       25064.00|   29481.00000       29481.00 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 582 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   354,301.00                                                   ROUTE : I-65 
     CALL ORDER   : 582                     CONTRACT ID : B -28069-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1645115          |(   2   ) 35-1778430         |(   3  ) 35-1131315 
                                          |THREE STAR PAINTING          |SPANOS, N.I. PAINTING, INC.  |FIVE STAR PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 619-61000                       LUMP |   43188.00000       43188.00|   20624.00000       20624.00|   29481.00000       29481.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0013 619-61000                       LUMP |   66000.00000       66000.00|   40200.00000       40200.00|   48250.00000       48250.00 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0014 619-61000                       LUMP |   66000.00000       66000.00|   40200.00000       40200.00|   48250.00000       48250.00 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0015 709-51821                       LUMP |     320.00000         320.00|    1000.00000        1000.00|     400.00000         400.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0016 709-51821                       LUMP |     273.00000         273.00|    1000.00000        1000.00|     400.00000         400.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0017 709-51821                       LUMP |     778.00000         778.00|    1000.00000        1000.00|     400.00000         400.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0018 709-51821                       LUMP |     778.00000         778.00|    1000.00000        1000.00|     400.00000         400.00 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0019 801-06775                       LUMP |     320.00000         320.00|    2000.00000        2000.00|     850.00000         850.00 
  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 
0020 801-06775                       LUMP |     273.00000         273.00|    1000.00000        1000.00|     850.00000         850.00 
  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 
0021 801-06775                       LUMP |     778.00000         778.00|    2000.00000        2000.00|    1400.00000        1400.00 
  MAINTAINING TRAFFIC , STR. NO. 3        |                             |                             | 
0022 801-06775                       LUMP |     778.00000         778.00|    2000.00000        2000.00|    1400.00000        1400.00 
  MAINTAINING TRAFFIC , STR. NO. 4        |                             |                             | 
     SECTION TOTALS                       |           $       255,910.00|           $       259,589.00|           $       263,295.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       255,910.00|           $       259,589.00|           $       263,295.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 582 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   354,301.00                                                   ROUTE : I-65 
     CALL ORDER   : 582                     CONTRACT ID : B -28069-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1841931          |(   5   ) 35-1342917         |(   6  ) 41-1224817 
                                          |VENUS PAINTING COMPANY       |TOM CRIST PAINTING COMPANY   |ABHE & SVOBODA, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0002 110-01001                       LUMP |   30000.00000       30000.00|    8000.00000        8000.00|   68180.00000       68180.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 619-05926                       LUMP |     300.00000         300.00|   15000.00000       15000.00|  107780.00000      107780.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
0004 619-05926                       LUMP |     300.00000         300.00|   15000.00000       15000.00|   99150.00000       99150.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0005 619-05926                       LUMP |     300.00000         300.00|   20000.00000       20000.00|  113910.00000      113910.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                             |                             | 
0006 619-05926                       LUMP |     300.00000         300.00|   20000.00000       20000.00|  113910.00000      113910.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                             |                             | 
0007 619-51859                       LUMP |   10000.00000       10000.00|   20000.00000       20000.00|   67400.00000       67400.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0008 619-51859                       LUMP |   10000.00000       10000.00|   20000.00000       20000.00|   61940.00000       61940.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0009 619-51859                       LUMP |   10000.00000       10000.00|   30000.00000       30000.00|   92550.00000       92550.00 
  PAINT STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0010 619-51859                       LUMP |   10000.00000       10000.00|   30000.00000       30000.00|   92550.00000       92550.00 
  PAINT STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0011 619-61000                       LUMP |   72000.00000       72000.00|   30000.00000       30000.00|   94250.00000       94250.00 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0012 619-61000                       LUMP |   72000.00000       72000.00|   30000.00000       30000.00|   86650.00000       86650.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0013 619-61000                       LUMP |   72000.00000       72000.00|   60000.00000       60000.00|  129450.00000      129450.00 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0014 619-61000                       LUMP |   72000.00000       72000.00|   60000.00000       60000.00|  129450.00000      129450.00 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0015 709-51821                       LUMP |     300.00000         300.00|     300.00000         300.00|    4500.00000        4500.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0016 709-51821                       LUMP |     300.00000         300.00|     300.00000         300.00|    4049.00000        4049.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0017 709-51821                       LUMP |     300.00000         300.00|     400.00000         400.00|    3100.00000        3100.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0018 709-51821                       LUMP |     300.00000         300.00|     400.00000         400.00|    3100.00000        3100.00 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0019 801-06775                       LUMP |     300.00000         300.00|    4000.00000        4000.00|   19900.00000       19900.00 
  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 582 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   354,301.00                                                   ROUTE : I-65 
     CALL ORDER   : 582                     CONTRACT ID : B -28069-A                   COUNTIES : MARION 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1841931          |(   5   ) 35-1342917         |(   6  ) 41-1224817 
                                          |VENUS PAINTING COMPANY       |TOM CRIST PAINTING COMPANY   |ABHE & SVOBODA, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-06775                       LUMP |     300.00000         300.00|    4000.00000        4000.00|   17250.00000       17250.00 
  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 
0021 801-06775                       LUMP |     300.00000         300.00|    5000.00000        5000.00|   27350.00000       27350.00 
  MAINTAINING TRAFFIC , STR. NO. 3        |                             |                             | 
0022 801-06775                       LUMP |     300.00000         300.00|    5000.00000        5000.00|   27350.00000       27350.00 
  MAINTAINING TRAFFIC , STR. NO. 4        |                             |                             | 
     SECTION TOTALS                       |           $       361,601.00|           $       377,401.00|           $     1,363,770.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       361,601.00|           $       377,401.00|           $     1,363,770.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 584 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   362,531.00                                                   ROUTE : I-74 
     CALL ORDER   : 584                     CONTRACT ID : B -28070-A                   COUNTIES : MARION          SHELBY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 10/08/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   36-2726271     DAGLAS, A.G. PAINTING CO            CONDITIONAL BID AND NOT AWARDABLE      $       311,001.00   99.7044% 
   2   35-1131315     FIVE STAR PAINTING, INC.            CONDITIONAL BID AND AWARD              $       311,923.00  100.0000% 
   3   35-1778430     SPANOS, N.I. PAINTING, INC.         CONDITIONAL BID                        $       344,001.00  110.2839% 
   4   35-1645115     THREE STAR PAINTING                 CONDITIONAL BID                        $       350,996.32  112.5266% 
   5   41-1224817     ABHE & SVOBODA, INC.                                                       $     1,457,770.00  467.3493% 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2726271          |(   2  ) 35-1131315          |(   3  ) 35-1778430 
                                          |DAGLAS, A.G. PAINTING CO     |FIVE STAR PAINTING, INC.     |SPANOS, N.I. PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0002 110-01001                       LUMP |   16000.00000       16000.00|    7000.00000        7000.00|   17000.00000       17000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 619-05926                       LUMP |    2000.00000        2000.00|    1000.00000        1000.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
0004 619-05926                       LUMP |    1000.00000        1000.00|     500.00000         500.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0005 619-05926                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                             |                             | 
0006 619-05926                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                             |                             | 
0007 619-05926                       LUMP |    2000.00000        2000.00|    1000.00000        1000.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 5      |                             |                             | 
0008 619-51859                       LUMP |   30000.00000       30000.00|   28629.00000       28629.00|   40000.00000       40000.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0009 619-51859                       LUMP |   10000.00000       10000.00|    5655.00000        5655.00|   10000.00000       10000.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0010 619-51859                       LUMP |   15000.00000       15000.00|   17968.00000       17968.00|   21000.00000       21000.00 
  PAINT STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0011 619-51859                       LUMP |   15000.00000       15000.00|   15945.00000       15945.00|   21000.00000       21000.00 
  PAINT STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0012 619-51859                       LUMP |   30000.00000       30000.00|   27977.00000       27977.00|   47000.00000       47000.00 
  PAINT STEEL BRIDGE , STR. NO. 5         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 584 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   362,531.00                                                   ROUTE : I-74 
     CALL ORDER   : 584                     CONTRACT ID : B -28070-A                   COUNTIES : MARION          SHELBY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2726271          |(   2   ) 35-1131315         |(   3  ) 35-1778430 
                                          |DAGLAS, A.G. PAINTING CO     |FIVE STAR PAINTING, INC.     |SPANOS, N.I. PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 619-61000                       LUMP |   50000.00000       50000.00|   57258.00000       57258.00|   44000.00000       44000.00 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0014 619-61000                       LUMP |   15000.00000       15000.00|   11311.00000       11311.00|   14000.00000       14000.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0015 619-61000                       LUMP |   32000.00000       32000.00|   36935.00000       36935.00|   30000.00000       30000.00 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0016 619-61000                       LUMP |   32000.00000       32000.00|   32890.00000       32890.00|   30000.00000       30000.00 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0017 619-61000                       LUMP |   45000.00000       45000.00|   55954.00000       55954.00|   50000.00000       50000.00 
  CLEAN STEEL BRIDGE , STR. NO. 5         |                             |                             | 
0018 709-51821                       LUMP |    1000.00000        1000.00|     500.00000         500.00|    1000.00000        1000.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0019 709-51821                       LUMP |    1000.00000        1000.00|     200.00000         200.00|    1000.00000        1000.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0020 709-51821                       LUMP |    1000.00000        1000.00|     400.00000         400.00|    1000.00000        1000.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0021 709-51821                       LUMP |    1000.00000        1000.00|     400.00000         400.00|    1000.00000        1000.00 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0022 709-51821                       LUMP |    1000.00000        1000.00|     500.00000         500.00|    1000.00000        1000.00 
  SURFACE SEAL , STR. NO. 5               |                             |                             | 
0023 801-06775                       LUMP |    2000.00000        2000.00|    1800.00000        1800.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 
0024 801-06775                       LUMP |    1000.00000        1000.00|     350.00000         350.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 
0025 801-06775                       LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC , STR. NO. 3        |                             |                             | 
0026 801-06775                       LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC , STR. NO. 4        |                             |                             | 
0027 801-06775                       LUMP |    2000.00000        2000.00|    1750.00000        1750.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC , STR. NO. 5        |                             |                             | 
     SECTION TOTALS                       |           $       311,001.00|           $       311,923.00|           $       344,001.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       311,001.00|           $       311,923.00|           $       344,001.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 584 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   362,531.00                                                   ROUTE : I-74 
     CALL ORDER   : 584                     CONTRACT ID : B -28070-A                   COUNTIES : MARION          SHELBY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1645115          |(   5   ) 41-1224817         |(      ) 
                                          |THREE STAR PAINTING          |ABHE & SVOBODA, INC.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0002 110-01001                       LUMP |   17049.50000       17049.50|   72880.00000       72880.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 619-05926                       LUMP |     518.00000         518.00|  167625.00000      167625.00| 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
0004 619-05926                       LUMP |     213.00000         213.00|   43550.00000       43550.00| 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0005 619-05926                       LUMP |     527.00000         527.00|   91960.00000       91960.00| 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                             |                             | 
0006 619-05926                       LUMP |     490.00000         490.00|   98290.00000       98290.00| 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                             |                             | 
0007 619-05926                       LUMP |     993.00000         993.00|  136789.00000      136789.00| 
  ENVIRONMENTAL CONTROL , STR. NO. 5      |                             |                             | 
0008 619-51859                       LUMP |   13705.68000       13705.68|  104820.00000      104820.00| 
  PAINT STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0009 619-51859                       LUMP |    2549.04000        2549.04|   27255.00000       27255.00| 
  PAINT STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0010 619-51859                       LUMP |    6323.58000        6323.58|   57450.00000       57450.00| 
  PAINT STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0011 619-51859                       LUMP |    5882.40000        5882.40|   61460.00000       61460.00| 
  PAINT STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0012 619-51859                       LUMP |   11912.00000       11912.00|   86610.00000       86610.00| 
  PAINT STEEL BRIDGE , STR. NO. 5         |                             |                             | 
0013 619-61000                       LUMP |   86459.45000       86459.45|  110160.00000      110160.00| 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0014 619-61000                       LUMP |   28056.00000       28056.00|   38140.00000       38140.00| 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0015 619-61000                       LUMP |   44792.00000       44792.00|   80400.00000       80400.00| 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0016 619-61000                       LUMP |   41667.00000       41667.00|   85950.00000       85950.00| 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0017 619-61000                       LUMP |   84375.67000       84375.67|   84710.00000       84710.00| 
  CLEAN STEEL BRIDGE , STR. NO. 5         |                             |                             | 
0018 709-51821                       LUMP |     518.00000         518.00|    3150.00000        3150.00| 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0019 709-51821                       LUMP |     213.00000         213.00|     925.00000         925.00| 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 584 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   362,531.00                                                   ROUTE : I-74 
     CALL ORDER   : 584                     CONTRACT ID : B -28070-A                   COUNTIES : MARION          SHELBY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1645115          |(   5   ) 41-1224817         |(      ) 
                                          |THREE STAR PAINTING          |ABHE & SVOBODA, INC.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 709-51821                       LUMP |     527.00000         527.00|    1940.00000        1940.00| 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0021 709-51821                       LUMP |     490.00000         490.00|    2160.00000        2160.00| 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0022 709-51821                       LUMP |     993.00000         993.00|    4055.00000        4055.00| 
  SURFACE SEAL , STR. NO. 5               |                             |                             | 
0023 801-06775                       LUMP |     518.00000         518.00|   30970.00000       30970.00| 
  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 
0024 801-06775                       LUMP |     213.00000         213.00|    6780.00000        6780.00| 
  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 
0025 801-06775                       LUMP |     527.00000         527.00|   15990.00000       15990.00| 
  MAINTAINING TRAFFIC , STR. NO. 3        |                             |                             | 
0026 801-06775                       LUMP |     490.00000         490.00|   18160.00000       18160.00| 
  MAINTAINING TRAFFIC , STR. NO. 4        |                             |                             | 
0027 801-06775                       LUMP |     993.00000         993.00|   25590.00000       25590.00| 
  MAINTAINING TRAFFIC , STR. NO. 5        |                             |                             | 
     SECTION TOTALS                       |           $       350,996.32|           $     1,457,770.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       350,996.32|           $     1,457,770.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 586 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   306,601.00                                                   ROUTE : I-70 
     CALL ORDER   : 586                     CONTRACT ID : B -28071-A                   COUNTIES : HANCOCK         WAYNE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 06/19/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   36-2726271     DAGLAS, A.G. PAINTING CO              CONDITIONAL BID AND AWARD            $       271,501.00  100.0000% 
   2   35-1131315     FIVE STAR PAINTING, INC.                                                   $       292,544.00  107.7506% 
   3   35-1645115     THREE STAR PAINTING                   CONDITIONAL BID                      $       307,285.45  113.1802% 
   4   35-1778430     SPANOS, N.I. PAINTING, INC.           CONDITIONAL BID                      $       351,401.00  129.4290% 
   5   41-1224817     ABHE & SVOBODA, INC.                                                       $     1,473,770.00  542.8230% 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2726271          |(   2  ) 35-1131315          |(   3  ) 35-1645115 
                                          |DAGLAS, A.G. PAINTING CO     |FIVE STAR PAINTING, INC.     |THREE STAR PAINTING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0002 110-01001                       LUMP |   13000.00000       13000.00|   10000.00000       10000.00|   14510.35000       14510.35 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 619-05926                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     564.00000         564.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
0004 619-05926                       LUMP |    1000.00000        1000.00|     500.00000         500.00|     251.00000         251.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0005 619-05926                       LUMP |    1000.00000        1000.00|     500.00000         500.00|     489.00000         489.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                             |                             | 
0006 619-05926                       LUMP |    1000.00000        1000.00|     500.00000         500.00|     284.00000         284.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                             |                             | 
0007 619-05926                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     297.00000         297.00 
  ENVIRONMENTAL CONTROL , STR. NO. 5      |                             |                             | 
0008 619-05926                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     531.00000         531.00 
  ENVIRONMENTAL CONTROL , STR. NO. 6      |                             |                             | 
0009 619-05926                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     343.00000         343.00 
  ENVIRONMENTAL CONTROL , STR. NO. 7      |                             |                             | 
0010 619-51859                       LUMP |   15000.00000       15000.00|   12561.00000       12561.00|    9203.00000        9203.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0011 619-51859                       LUMP |   15000.00000       15000.00|    8150.00000        8150.00|    5447.00000        5447.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0012 619-51859                       LUMP |   15000.00000       15000.00|   16487.00000       16487.00|    8304.00000        8304.00 
  PAINT STEEL BRIDGE , STR. NO. 3         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 586 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   306,601.00                                                   ROUTE : I-70 
     CALL ORDER   : 586                     CONTRACT ID : B -28071-A                   COUNTIES : HANCOCK         WAYNE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2726271          |(   2   ) 35-1131315         |(   3  ) 35-1645115 
                                          |DAGLAS, A.G. PAINTING CO     |FIVE STAR PAINTING, INC.     |THREE STAR PAINTING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 619-51859                       LUMP |   15000.00000       15000.00|    9709.00000        9709.00|    5847.60000        5847.60 
  PAINT STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0014 619-51859                       LUMP |   15000.00000       15000.00|   10903.00000       10903.00|    5998.00000        5998.00 
  PAINT STEEL BRIDGE , STR. NO. 5         |                             |                             | 
0015 619-51859                       LUMP |   15000.00000       15000.00|   18510.00000       18510.00|    8805.00000        8805.00 
  PAINT STEEL BRIDGE , STR. NO. 6         |                             |                             | 
0016 619-51859                       LUMP |   15000.00000       15000.00|   10945.00000       10945.00|    6550.00000        6550.00 
  PAINT STEEL BRIDGE , STR. NO. 7         |                             |                             | 
0017 619-61000                       LUMP |   18000.00000       18000.00|   26121.00000       26121.00|   47933.20000       47933.20 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0018 619-61000                       LUMP |   18000.00000       18000.00|   17300.00000       17300.00|   21305.25000       21305.25 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0019 619-61000                       LUMP |   18000.00000       18000.00|   33973.00000       33973.00|   41542.00000       41542.00 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0020 619-61000                       LUMP |   18000.00000       18000.00|   20417.00000       20417.00|   24144.25000       24144.25 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0021 619-61000                       LUMP |   18000.00000       18000.00|   22807.00000       22807.00|   25209.30000       25209.30 
  CLEAN STEEL BRIDGE , STR. NO. 5         |                             |                             | 
0022 619-61000                       LUMP |   28000.00000       28000.00|   38020.00000       38020.00|   45092.50000       45092.50 
  CLEAN STEEL BRIDGE , STR. NO. 6         |                             |                             | 
0023 619-61000                       LUMP |   18000.00000       18000.00|   22890.00000       22890.00|   29116.00000       29116.00 
  CLEAN STEEL BRIDGE , STR. NO. 7         |                             |                             | 
0024 709-51821                       LUMP |     500.00000         500.00|     300.00000         300.00|     564.00000         564.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0025 709-51821                       LUMP |     500.00000         500.00|     300.00000         300.00|     251.00000         251.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0026 709-51821                       LUMP |     500.00000         500.00|     300.00000         300.00|     489.00000         489.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0027 709-51821                       LUMP |     500.00000         500.00|     300.00000         300.00|     284.00000         284.00 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0028 709-51821                       LUMP |     500.00000         500.00|     300.00000         300.00|     297.00000         297.00 
  SURFACE SEAL , STR. NO. 5               |                             |                             | 
0029 709-51821                       LUMP |     500.00000         500.00|     500.00000         500.00|     531.00000         531.00 
  SURFACE SEAL , STR. NO. 6               |                             |                             | 
0030 709-51821                       LUMP |     500.00000         500.00|     300.00000         300.00|     343.00000         343.00 
  SURFACE SEAL , STR. NO. 7               |                             |                             | 
0031 801-06775                       LUMP |    1000.00000        1000.00|     800.00000         800.00|     564.00000         564.00 
  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 
0032 801-06775                       LUMP |    1000.00000        1000.00|     550.00000         550.00|     251.00000         251.00 
  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 586 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   306,601.00                                                   ROUTE : I-70 
     CALL ORDER   : 586                     CONTRACT ID : B -28071-A                   COUNTIES : HANCOCK         WAYNE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2726271          |(   2   ) 35-1131315         |(   3  ) 35-1645115 
                                          |DAGLAS, A.G. PAINTING CO     |FIVE STAR PAINTING, INC.     |THREE STAR PAINTING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 801-06775                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     489.00000         489.00 
  MAINTAINING TRAFFIC , STR. NO. 3        |                             |                             | 
0034 801-06775                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     284.00000         284.00 
  MAINTAINING TRAFFIC , STR. NO. 4        |                             |                             | 
0035 801-06775                       LUMP |    1000.00000        1000.00|     700.00000         700.00|     297.00000         297.00 
  MAINTAINING TRAFFIC , STR. NO. 5        |                             |                             | 
0036 801-06775                       LUMP |    1000.00000        1000.00|    1200.00000        1200.00|     531.00000         531.00 
  MAINTAINING TRAFFIC , STR. NO. 6        |                             |                             | 
0037 801-06775                       LUMP |    1000.00000        1000.00|     700.00000         700.00|     343.00000         343.00 
  MAINTAINING TRAFFIC , STR. NO. 7        |                             |                             | 
     SECTION TOTALS                       |           $       271,501.00|           $       292,544.00|           $       307,285.45 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       271,501.00|           $       292,544.00|           $       307,285.45 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 586 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   306,601.00                                                   ROUTE : I-70 
     CALL ORDER   : 586                     CONTRACT ID : B -28071-A                   COUNTIES : HANCOCK         WAYNE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1778430          |(   5   ) 41-1224817         |(      ) 
                                          |SPANOS, N.I. PAINTING, INC.  |ABHE & SVOBODA, INC.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0002 110-01001                       LUMP |   18000.00000       18000.00|   73680.00000       73680.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 619-05926                       LUMP |    2000.00000        2000.00|   69960.00000       69960.00| 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
0004 619-05926                       LUMP |    2000.00000        2000.00|   56160.00000       56160.00| 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0005 619-05926                       LUMP |    2000.00000        2000.00|   59190.00000       59190.00| 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                             |                             | 
0006 619-05926                       LUMP |    2000.00000        2000.00|   59600.00000       59600.00| 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                             |                             | 
0007 619-05926                       LUMP |    2000.00000        2000.00|   69920.00000       69920.00| 
  ENVIRONMENTAL CONTROL , STR. NO. 5      |                             |                             | 
0008 619-05926                       LUMP |    2000.00000        2000.00|   85640.00000       85640.00| 
  ENVIRONMENTAL CONTROL , STR. NO. 6      |                             |                             | 
0009 619-05926                       LUMP |    2000.00000        2000.00|   73355.00000       73355.00| 
  ENVIRONMENTAL CONTROL , STR. NO. 7      |                             |                             | 
0010 619-51859                       LUMP |   20000.00000       20000.00|   59055.00000       59055.00| 
  PAINT STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0011 619-51859                       LUMP |   12900.00000       12900.00|   35150.00000       35150.00| 
  PAINT STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0012 619-51859                       LUMP |   24750.00000       24750.00|   52330.00000       52330.00| 
  PAINT STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0013 619-51859                       LUMP |   15000.00000       15000.00|   37300.00000       37300.00| 
  PAINT STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0014 619-51859                       LUMP |   16000.00000       16000.00|   43755.00000       43755.00| 
  PAINT STEEL BRIDGE , STR. NO. 5         |                             |                             | 
0015 619-51859                       LUMP |   24000.00000       24000.00|   68910.00000       68910.00| 
  PAINT STEEL BRIDGE , STR. NO. 6         |                             |                             | 
0016 619-51859                       LUMP |   16000.00000       16000.00|   45910.00000       45910.00| 
  PAINT STEEL BRIDGE , STR. NO. 7         |                             |                             | 
0017 619-61000                       LUMP |   25750.00000       25750.00|   82244.00000       82244.00| 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0018 619-61000                       LUMP |   20000.00000       20000.00|   49185.00000       49185.00| 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0019 619-61000                       LUMP |   30000.00000       30000.00|   73220.00000       73220.00| 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   306,601.00                                                   ROUTE : I-70 
     CALL ORDER   : 586                     CONTRACT ID : B -28071-A                   COUNTIES : HANCOCK         WAYNE 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1778430          |(   5   ) 41-1224817         |(      ) 
                                          |SPANOS, N.I. PAINTING, INC.  |ABHE & SVOBODA, INC.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 619-61000                       LUMP |   20000.00000       20000.00|   52200.00000       52200.00| 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0021 619-61000                       LUMP |   20000.00000       20000.00|   61230.00000       61230.00| 
  CLEAN STEEL BRIDGE , STR. NO. 5         |                             |                             | 
0022 619-61000                       LUMP |   40000.00000       40000.00|   96370.00000       96370.00| 
  CLEAN STEEL BRIDGE , STR. NO. 6         |                             |                             | 
0023 619-61000                       LUMP |   21000.00000       21000.00|   64240.00000       64240.00| 
  CLEAN STEEL BRIDGE , STR. NO. 7         |                             |                             | 
0024 709-51821                       LUMP |    1000.00000        1000.00|    1060.00000        1060.00| 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0025 709-51821                       LUMP |    1000.00000        1000.00|    2205.00000        2205.00| 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0026 709-51821                       LUMP |    1000.00000        1000.00|    2120.00000        2120.00| 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0027 709-51821                       LUMP |    1000.00000        1000.00|    2205.00000        2205.00| 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0028 709-51821                       LUMP |    1000.00000        1000.00|    2030.00000        2030.00| 
  SURFACE SEAL , STR. NO. 5               |                             |                             | 
0029 709-51821                       LUMP |    1000.00000        1000.00|    2115.00000        2115.00| 
  SURFACE SEAL , STR. NO. 6               |                             |                             | 
0030 709-51821                       LUMP |    1000.00000        1000.00|    1765.00000        1765.00| 
  SURFACE SEAL , STR. NO. 7               |                             |                             | 
0031 801-06775                       LUMP |    1000.00000        1000.00|   16435.00000       16435.00| 
  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 
0032 801-06775                       LUMP |    1000.00000        1000.00|    8740.00000        8740.00| 
  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 
0033 801-06775                       LUMP |    1000.00000        1000.00|   14565.00000       14565.00| 
  MAINTAINING TRAFFIC , STR. NO. 3        |                             |                             | 
0034 801-06775                       LUMP |    1000.00000        1000.00|    9275.00000        9275.00| 
  MAINTAINING TRAFFIC , STR. NO. 4        |                             |                             | 
0035 801-06775                       LUMP |    1000.00000        1000.00|   10880.00000       10880.00| 
  MAINTAINING TRAFFIC , STR. NO. 5        |                             |                             | 
0036 801-06775                       LUMP |    1000.00000        1000.00|   20360.00000       20360.00| 
  MAINTAINING TRAFFIC , STR. NO. 6        |                             |                             | 
0037 801-06775                       LUMP |    1000.00000        1000.00|   11410.00000       11410.00| 
  MAINTAINING TRAFFIC , STR. NO. 7        |                             |                             | 
     SECTION TOTALS                       |           $       351,401.00|           $     1,473,770.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       351,401.00|           $     1,473,770.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   810,031.73                                                   ROUTE : CR 104 
     CALL ORDER   : 590                     CONTRACT ID : B -28074-A                   COUNTIES : PERRY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :  120  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       684,003.47  100.0000% 
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       731,844.50  106.9943% 
   3   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       734,237.17  107.3441% 
   4   35-1878024     RAGLE, INC.                                                                $       737,624.81  107.8393% 
   5   35-0626844     RUDOLPH, J.H. & CO                                                         $       776,420.75  113.5112% 
   6   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $       884,899.51  129.3706% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-1618530          |(   3  ) 35-1009310 
                                          |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVI |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12000.00000       12000.00|   12000.00000       12000.00|   13000.00000       13000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                9.000  MOS  |    1500.00000       13500.00|    1400.00000       12600.00|    1960.00000       17640.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   33000.00000       33000.00|   36000.00000       36000.00|   36500.00000       36500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   10000.00000       10000.00|   12500.00000       12500.00|   14350.00000       14350.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |   65000.00000       65000.00|   35000.00000       35000.00|   27900.00000       27900.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 203-02000             7458.000  m3   |       8.50000       63393.00|       9.00000       67122.00|       9.20000       68613.60 
  EXCAVATION, COMMON                      |                             |                             | 
0009 205-03371              127.000  m3   |       8.00000        1016.00|       9.00000        1143.00|       8.60000        1092.20 
  SEDIMENT REMOVE                         |                             |                             | 
0010 205-06931               16.560  Mg   |      34.00000         563.04|      35.00000         579.60|      36.00000         596.16 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0011 205-06936               70.560  Mg   |      24.00000        1693.44|      25.00000        1764.00|      26.00000        1834.56 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   810,031.73                                                   ROUTE : CR 104 
     CALL ORDER   : 590                     CONTRACT ID : B -28074-A                   COUNTIES : PERRY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1618530         |(   3  ) 35-1009310 
                                          |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVI |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 205-06937              331.000  m    |       4.85000        1605.35|       5.50000        1820.50|       5.40000        1787.40 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 206-51215               60.000  m3   |     180.00000       10800.00|     130.00000        7800.00|     113.00000        6780.00 
  EXCAVATION, X                           |                             |                             | 
0014 206-51230              509.000  m3   |      37.00000       18833.00|      35.00000       17815.00|      91.00000       46319.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0015 207-08267             1491.300  m2   |       6.60000        9842.58|       7.00000       10439.10|       7.20000       10737.36 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0016 211-06467               46.800  m3   |      75.00000        3510.00|      65.00000        3042.00|      38.50000        1801.80 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0017 211-07454                2.400  m3   |     162.00000         388.80|     165.00000         396.00|     175.00000         420.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 301-07448              765.100  Mg   |      20.00000       15302.00|      21.00000       16067.10|      21.40000       16373.14 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 302-07455                7.900  m3   |      90.00000         711.00|     175.00000        1382.50|      21.80000         172.22 
  DENSE GRADED SUBBASE                    |                             |                             | 
0020 303-07449              444.800  Mg   |      20.00000        8896.00|      21.00000        9340.80|      21.40000        9518.72 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0021 601-06037                4.000  EACH |     700.00000        2800.00|     700.00000        2800.00|     680.00000        2720.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0022 601-06374                4.000  EACH |     670.00000        2680.00|     670.00000        2680.00|     850.00000        3400.00 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0023 601-99105              112.400  m    |      48.40000        5440.16|      49.00000        5507.60|      75.20000        8452.48 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0024 602-06729               10.000  EACH |       7.00000          70.00|       7.00000          70.00|      17.00000         170.00 
  BARRIER DELINEATOR                      |                             |                             | 
0025 603-06042              150.000  m    |      14.00000        2100.00|      14.00000        2100.00|      33.10000        4965.00 
  FENCE, BARBED WIRE, 1220 mm             |                             |                             | 
0026 609-06257              112.800  m2   |      65.00000        7332.00|      85.00000        9588.00|      71.20000        8031.36 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  250 mm                                  |                             |                             | 
0027 615-06490               16.000  EACH |     123.00000        1968.00|     125.00000        2000.00|     102.00000        1632.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0028 616-02320             1319.000  m2   |       2.00000        2638.00|       2.50000        3297.50|       2.70000        3561.30 
  GEOTEXTILES                             |                             |                             | 
0029 616-06405              594.200  Mg   |      22.00000       13072.40|      25.00000       14855.00|      29.70000       17647.74 
  RIPRAP, REVETMENT                       |                             |                             | 
0030 616-06451              264.600  Mg   |      29.00000        7673.40|      30.00000        7938.00|      31.00000        8202.60 
  RIPRAP, UNIFORM                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   810,031.73                                                   ROUTE : CR 104 
     CALL ORDER   : 590                     CONTRACT ID : B -28074-A                   COUNTIES : PERRY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1618530         |(   3  ) 35-1009310 
                                          |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVI |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 621-01004                2.000  EACH |     615.00000        1230.00|     500.00000        1000.00|     650.00000        1300.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0032 621-06545                0.630  Mg   |     750.00000         472.50|     450.00000         283.50|     790.00000         497.70 
  FERTILIZER                              |                             |                             | 
0033 621-06548                3.400  kg   |      65.00000         221.00|      25.00000          85.00|      69.00000         234.60 
  SEED MIXTURE, CV                        |                             |                             | 
0034 621-06553               66.700  kg   |       6.35000         423.55|      10.00000         667.00|       6.80000         453.56 
  SEED MIXTURE, R                         |                             |                             | 
0035 621-06557               57.800  kg   |       5.00000         289.00|       8.00000         462.40|       5.50000         317.90 
  SEED MIXTURE, T                         |                             |                             | 
0036 621-06565                3.200  Mg   |     465.00000        1488.00|     300.00000         960.00|     530.00000        1696.00 
  MULCHING MATERIAL                       |                             |                             | 
0037 621-06567              114.000  kL   |       5.00000         570.00|       1.00000         114.00|       1.00000         114.00 
  WATER                                   |                             |                             | 
0038 621-06574              576.000  m2   |       3.45000        1987.20|       4.50000        2592.00|       5.10000        2937.60 
  SODDING                                 |                             |                             | 
0039 622-52436                2.000  EACH |      31.00000          62.00|      25.00000          50.00|      42.00000          84.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0040 622-91786               50.000  EACH |      14.50000         725.00|       5.00000         250.00|      22.00000        1100.00 
  SEEDLING                                |                             |                             | 
0041 702-51005              144.500  m3   |     550.00000       79475.00|     700.00000      101150.00|     586.00000       84677.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0042 702-51015               59.800  m3   |     475.00000       28405.00|     600.00000       35880.00|     672.00000       40185.60 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0043 703-51030            17289.000  kg   |       1.45000       25069.05|       1.90000       32849.10|       1.65000       28526.85 
  REINFORCING STEEL                       |                             |                             | 
0044 703-51032            23828.000  kg   |       1.55000       36933.40|       2.10000       50038.80|       1.95000       46464.60 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0045 704-51002              109.700  m3   |     650.00000       71305.00|     760.00000       83372.00|     643.00000       70537.10 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0046 706-06344               40.010  m    |     170.00000        6801.70|     200.00000        8002.00|     232.00000        9282.32 
  RAILING, TS-1                           |                             |                             | 
0047 707-05983              205.000  m    |     500.00000      102500.00|     500.00000      102500.00|     457.00000       93685.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II |                             |                             | 
  914 mm X 305 mm                         |                             |                             | 
0048 709-51821                       LUMP |    2280.00000        2280.00|    2300.00000        2300.00|    3600.00000        3600.00 
  SURFACE SEAL                            |                             |                             | 
0049 715-05171               12.500  m    |      67.00000         837.50|      70.00000         875.00|      71.00000         887.50 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   810,031.73                                                   ROUTE : CR 104 
     CALL ORDER   : 590                     CONTRACT ID : B -28074-A                   COUNTIES : PERRY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1618530         |(   3  ) 35-1009310 
                                          |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVI |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 715-05407               38.000  m    |      20.00000         760.00|      50.00000        1900.00|      23.00000         874.00 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0051 715-46010                2.000  EACH |     245.00000         490.00|     250.00000         500.00|     290.00000         580.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
0052 801-04308                4.000  EACH |     250.00000        1000.00|     425.00000        1700.00|     420.00000        1680.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0053 801-06640               10.000  EACH |     125.00000        1250.00|     150.00000        1500.00|     145.00000        1450.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0054 801-06775                       LUMP |    2000.00000        2000.00|    2500.00000        2500.00|    6000.00000        6000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0055 801-07118               14.400  m    |      45.00000         648.00|      85.00000        1224.00|      89.00000        1281.60 
  BARRICADE, III-A                        |                             |                             | 
0056 801-07119               14.400  m    |      66.00000         950.40|     100.00000        1440.00|     109.00000        1569.60 
  BARRICADE, III-B                        |                             |                             | 
     SECTION TOTALS                       |           $       684,003.47|           $       731,844.50|           $       734,237.17 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       684,003.47|           $       731,844.50|           $       734,237.17 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   810,031.73                                                   ROUTE : CR 104 
     CALL ORDER   : 590                     CONTRACT ID : B -28074-A                   COUNTIES : PERRY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1878024          |(   5   ) 35-0626844         |(   6  ) 35-1364963 
                                          |RAGLE, INC.                  |RUDOLPH, J.H. & CO           |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8500.00000        8500.00|   12000.00000       12000.00|   12000.00000       12000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                9.000  MOS  |    1000.00000        9000.00|    1850.00000       16650.00|    1200.00000       10800.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   36000.00000       36000.00|   50000.00000       50000.00|   44000.00000       44000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   18000.00000       18000.00|   15000.00000       15000.00|   13500.00000       13500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |   65000.00000       65000.00|  100000.00000      100000.00|  140000.00000      140000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 203-02000             7458.000  m3   |       6.50000       48477.00|       9.30000       69359.40|       9.50000       70851.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 205-03371              127.000  m3   |       3.50000         444.50|       8.00000        1016.00|      10.00000        1270.00 
  SEDIMENT REMOVE                         |                             |                             | 
0010 205-06931               16.560  Mg   |      30.00000         496.80|      35.00000         579.60|      38.00000         629.28 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0011 205-06936               70.560  Mg   |      30.00000        2116.80|      25.00000        1764.00|      28.00000        1975.68 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0012 205-06937              331.000  m    |       4.00000        1324.00|       5.00000        1655.00|       7.50000        2482.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 206-51215               60.000  m3   |     250.00000       15000.00|     210.00000       12600.00|     180.00000       10800.00 
  EXCAVATION, X                           |                             |                             | 
0014 206-51230              509.000  m3   |      90.00000       45810.00|      40.50000       20614.50|      50.00000       25450.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0015 207-08267             1491.300  m2   |       5.00000        7456.50|       7.00000       10439.10|       7.00000       10439.10 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0016 211-06467               46.800  m3   |      60.00000        2808.00|      60.00000        2808.00|      50.00000        2340.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0017 211-07454                2.400  m3   |      50.00000         120.00|     180.00000         432.00|     162.00000         388.80 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 301-07448              765.100  Mg   |      18.00000       13771.80|      19.00000       14536.90|      22.00000       16832.20 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 302-07455                7.900  m3   |      80.00000         632.00|      92.00000         726.80|      50.00000         395.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   810,031.73                                                   ROUTE : CR 104 
     CALL ORDER   : 590                     CONTRACT ID : B -28074-A                   COUNTIES : PERRY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1878024          |(   5   ) 35-0626844         |(   6  ) 35-1364963 
                                          |RAGLE, INC.                  |RUDOLPH, J.H. & CO           |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 303-07449              444.800  Mg   |      18.00000        8006.40|      23.50000       10452.80|      22.00000        9785.60 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0021 601-06037                4.000  EACH |     700.00000        2800.00|     700.00000        2800.00|     750.00000        3000.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0022 601-06374                4.000  EACH |     670.00000        2680.00|     670.00000        2680.00|     700.00000        2800.00 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0023 601-99105              112.400  m    |      48.40000        5440.16|      49.00000        5507.60|      55.00000        6182.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0024 602-06729               10.000  EACH |       7.00000          70.00|       7.00000          70.00|      10.00000         100.00 
  BARRIER DELINEATOR                      |                             |                             | 
0025 603-06042              150.000  m    |      14.00000        2100.00|      15.00000        2250.00|      17.50000        2625.00 
  FENCE, BARBED WIRE, 1220 mm             |                             |                             | 
0026 609-06257              112.800  m2   |      60.00000        6768.00|      98.00000       11054.40|      75.00000        8460.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  250 mm                                  |                             |                             | 
0027 615-06490               16.000  EACH |     123.00000        1968.00|     123.00000        1968.00|     140.00000        2240.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0028 616-02320             1319.000  m2   |       2.00000        2638.00|       2.50000        3297.50|       3.00000        3957.00 
  GEOTEXTILES                             |                             |                             | 
0029 616-06405              594.200  Mg   |      20.00000       11884.00|      22.00000       13072.40|      27.50000       16340.50 
  RIPRAP, REVETMENT                       |                             |                             | 
0030 616-06451              264.600  Mg   |      20.00000        5292.00|      29.00000        7673.40|      32.00000        8467.20 
  RIPRAP, UNIFORM                         |                             |                             | 
0031 621-01004                2.000  EACH |     615.00000        1230.00|     615.00000        1230.00|     650.00000        1300.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0032 621-06545                0.630  Mg   |     750.00000         472.50|     750.00000         472.50|    1000.00000         630.00 
  FERTILIZER                              |                             |                             | 
0033 621-06548                3.400  kg   |      65.00000         221.00|      65.00000         221.00|      75.00000         255.00 
  SEED MIXTURE, CV                        |                             |                             | 
0034 621-06553               66.700  kg   |       6.35000         423.55|       6.35000         423.55|       7.50000         500.25 
  SEED MIXTURE, R                         |                             |                             | 
0035 621-06557               57.800  kg   |       5.00000         289.00|       7.00000         404.60|       6.00000         346.80 
  SEED MIXTURE, T                         |                             |                             | 
0036 621-06565                3.200  Mg   |     465.00000        1488.00|     465.00000        1488.00|     500.00000        1600.00 
  MULCHING MATERIAL                       |                             |                             | 
0037 621-06567              114.000  kL   |       1.00000         114.00|       5.00000         570.00|       1.00000         114.00 
  WATER                                   |                             |                             | 
0038 621-06574              576.000  m2   |       4.00000        2304.00|       5.00000        2880.00|       5.00000        2880.00 
  SODDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   810,031.73                                                   ROUTE : CR 104 
     CALL ORDER   : 590                     CONTRACT ID : B -28074-A                   COUNTIES : PERRY 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1878024          |(   5   ) 35-0626844         |(   6  ) 35-1364963 
                                          |RAGLE, INC.                  |RUDOLPH, J.H. & CO           |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 622-52436                2.000  EACH |      20.00000          40.00|      20.00000          40.00|      25.00000          50.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0040 622-91786               50.000  EACH |      15.00000         750.00|      15.00000         750.00|      15.00000         750.00 
  SEEDLING                                |                             |                             | 
0041 702-51005              144.500  m3   |     700.00000      101150.00|     625.00000       90312.50|     750.00000      108375.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0042 702-51015               59.800  m3   |     700.00000       41860.00|     500.00000       29900.00|     750.00000       44850.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0043 703-51030            17289.000  kg   |       1.70000       29391.30|       1.55000       26797.95|       1.60000       27662.40 
  REINFORCING STEEL                       |                             |                             | 
0044 703-51032            23828.000  kg   |       1.80000       42890.40|       1.80000       42890.40|       1.90000       45273.20 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0045 704-51002              109.700  m3   |     650.00000       71305.00|     770.00000       84469.00|     900.00000       98730.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0046 706-06344               40.010  m    |     170.00000        6801.70|     185.00000        7401.85|     200.00000        8002.00 
  RAILING, TS-1                           |                             |                             | 
0047 707-05983              205.000  m    |     500.00000      102500.00|     400.00000       82000.00|     500.00000      102500.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II |                             |                             | 
  914 mm X 305 mm                         |                             |                             | 
0048 709-51821                       LUMP |    2280.00000        2280.00|    2280.00000        2280.00|    2500.00000        2500.00 
  SURFACE SEAL                            |                             |                             | 
0049 715-05171               12.500  m    |     120.00000        1500.00|      68.00000         850.00|      70.00000         875.00 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0050 715-05407               38.000  m    |      20.00000         760.00|      25.00000         950.00|      17.50000         665.00 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0051 715-46010                2.000  EACH |     200.00000         400.00|     246.00000         492.00|     250.00000         500.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
0052 801-04308                4.000  EACH |     250.00000        1000.00|     375.00000        1500.00|     300.00000        1200.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0053 801-06640               10.000  EACH |     125.00000        1250.00|     150.00000        1500.00|     150.00000        1500.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0054 801-06775                       LUMP |    1000.00000        1000.00|    3500.00000        3500.00|    4000.00000        4000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0055 801-07118               14.400  m    |      45.00000         648.00|      66.00000         950.40|      50.00000         720.00 
  BARRICADE, III-A                        |                             |                             | 
0056 801-07119               14.400  m    |      66.00000         950.40|      79.00000        1137.60|      70.00000        1008.00 
  BARRICADE, III-B                        |                             |                             | 
     SECTION TOTALS                       |           $       737,624.81|           $       776,420.75|           $       884,899.51 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       737,624.81|           $       776,420.75|           $       884,899.51 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE:                                                                 ROUTE : I-70 & SR 39 
     CALL ORDER   : 600                     CONTRACT ID : B -28080-A                   COUNTIES : BOONE           PUTNAM 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 06/01/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
                        NO BIDS RECEIVED 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE : I-469 
     CALL ORDER   : 606                     CONTRACT ID : B -28106-B                   COUNTIES : ALLEN 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 08/27/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   34-1633699     GEOTECH SERVICES INC.                 REJECTED                             $        82,658.50  100.0000% 
 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   699,520.34                                                   ROUTE : OLD US 24 
     CALL ORDER   : 610                     CONTRACT ID : B -28121-A                   COUNTIES : WABASH 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/18/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO, INC.                         CONDITIONAL BID AND AWARD             $       677,039.00  100.0000% 
   2   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $       726,277.65  107.2726% 
   3   35-1057237     R L MCCOY INC                                                              $       728,416.67  107.5886% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       748,312.55  110.5272% 
   5   35-1058755     BAKER & SCHULTZ, INC.                                                      $       883,431.60  130.4846% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2  ) 35-1386990          |(   3  ) 35-1057237 
                                          |PRIMCO, INC.                 |ISOM, JACK CONSTRUCTION CO   |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5628.00000        5628.00|    9000.00000        9000.00|   12000.00000       12000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1800.00000       16200.00|    2000.00000       18000.00|     800.00000        7200.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   33851.00000       33851.00|   35000.00000       35000.00|   36400.00000       36400.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02240              342.000  SYS  |      20.00000        6840.00|      25.00000        8550.00|      18.00000        6156.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0007 202-02241              589.000  LFT  |       4.00000        2356.00|       8.00000        4712.00|       5.60000        3298.40 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-02277             1018.000  LFT  |       7.50000        7635.00|       3.50000        3563.00|       8.00000        8144.00 
  GUTTER, LIP, REMOVE                     |                             |                             | 
0009 202-51328                       LUMP |   90685.38000       90685.38|  100000.00000      100000.00|  142000.00000      142000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0010 202-51368               39.000  SYS  |      39.00000        1521.00|      55.00000        2145.00|      20.00000         780.00 
  SLOPEWALL, REMOVE                       |                             |                             | 
0011 211-06467               24.000  CYS  |      75.00000        1800.00|      45.00000        1080.00|      32.00000         768.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0012 301-07448              128.000  TON  |      35.00000        4480.00|      25.00000        3200.00|      24.00000        3072.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   699,520.34                                                   ROUTE : OLD US 24 
     CALL ORDER   : 610                     CONTRACT ID : B -28121-A                   COUNTIES : WABASH 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1386990         |(   3  ) 35-1057237 
                                          |PRIMCO, INC.                 |ISOM, JACK CONSTRUCTION CO   |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 306-08043              911.000  SYS  |      10.00000        9110.00|       6.00000        5466.00|       7.00000        6377.00 
  MILLING, TRANSITION                     |                             |                             | 
0014 601-01522                4.000  EACH |    1700.00000        6800.00|    2075.00000        8300.00|    1700.00000        6800.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0015 601-94689                4.000  EACH |    2061.38000        8245.52|    2400.00000        9600.00|    2061.38000        8245.52 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0016 601-99105              525.000  LFT  |      12.50000        6562.50|      15.50000        8137.50|      12.50000        6562.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0017 602-06729                8.000  EACH |      11.00000          88.00|      12.00000          96.00|      10.00000          80.00 
  BARRIER DELINEATOR                      |                             |                             | 
0018 609-06257              384.600  SYS  |      60.00000       23076.00|      47.00000       18076.20|      72.00000       27691.20 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0019 610-07487              673.000  TON  |      41.50000       27929.50|      55.00000       37015.00|      50.50000       33986.50 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0020 616-02320              164.000  SYS  |       4.00000         656.00|       5.00000         820.00|       3.00000         492.00 
  GEOTEXTILES                             |                             |                             | 
0021 616-06451               29.000  TON  |      44.00000        1276.00|      35.00000        1015.00|      36.00000        1044.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0022 616-51367               39.000  SYS  |     120.00000        4680.00|      15.00000         585.00|      62.00000        2418.00 
  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 
0023 619-05926                       LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    1500.00000        1500.00 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0024 619-51859                       LUMP |   10000.00000       10000.00|   22500.00000       22500.00|   16000.00000       16000.00 
  PAINT STEEL BRIDGE                      |                             |                             | 
0025 619-61000                       LUMP |   21000.00000       21000.00|   18075.00000       18075.00|   16000.00000       16000.00 
  CLEAN STEEL BRIDGE                      |                             |                             | 
0026 702-51005               76.900  CYS  |     550.00000       42295.00|     525.00000       40372.50|     800.00000       61520.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0027 703-06029            63785.000  LBS  |       0.80000       51028.00|       0.67000       42735.95|       0.85000       54217.25 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0028 703-97936              363.000  EACH |      18.00000        6534.00|      15.00000        5445.00|      16.00000        5808.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0029 704-51002              171.500  CYS  |     550.00000       94325.00|     465.00000       79747.50|     425.00000       72887.50 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0030 706-05732                4.000  EACH |     800.00000        3200.00|    1800.00000        7200.00|    1800.00000        7200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0031 706-51020               23.600  CYS  |     450.00000       10620.00|     500.00000       11800.00|     425.00000       10030.00 
  CONCRETE, C, RAILING                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   699,520.34                                                   ROUTE : OLD US 24 
     CALL ORDER   : 610                     CONTRACT ID : B -28121-A                   COUNTIES : WABASH 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1386990         |(   3  ) 35-1057237 
                                          |PRIMCO, INC.                 |ISOM, JACK CONSTRUCTION CO   |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 709-51821                       LUMP |    2787.30000        2787.30|    7500.00000        7500.00|    4000.00000        4000.00 
  SURFACE SEAL                            |                             |                             | 
0033 711-01786              450.000  EACH |      12.50000        5625.00|      18.00000        8100.00|      18.00000        8100.00 
  STRUCTURAL STEEL DRILLING, 1 IN. DIA.   |                             |                             | 
  HOLE                                    |                             |                             | 
0034 711-51038                       LUMP |   90000.00000       90000.00|   88000.00000       88000.00|   89500.00000       89500.00 
  STRUCTURAL STEEL                        |                             |                             | 
0035 711-51877                       LUMP |   30000.00000       30000.00|   37000.00000       37000.00|   12000.00000       12000.00 
  JACKING AND SUPPORTING BEAMS            |                             |                             | 
0036 711-96479              135.000  EACH |       5.00000         675.00|       9.00000        1215.00|       6.00000         810.00 
  BOLT, REMOVE                            |                             |                             | 
0037 801-01851                       LUMP |   21038.00000       21038.00|   35000.00000       35000.00|   22000.00000       22000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0038 801-06207             4900.000  LFT  |       1.00000        4900.00|       1.25000        6125.00|       1.00000        4900.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0039 801-06639              775.000  LFT  |      13.00000       10075.00|      32.00000       24800.00|      26.00000       20150.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0040 801-06640               25.000  EACH |     105.00000        2625.00|     102.00000        2550.00|     105.00000        2625.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0041 801-06775                       LUMP |    7238.00000        7238.00|    8500.00000        8500.00|    3000.00000        3000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0042 808-06713             2020.000  LFT  |       0.28000         565.60|       0.20000         404.00|       0.28000         565.60 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0043 808-06714             1665.000  LFT  |       0.28000         466.20|       0.20000         333.00|       0.28000         466.20 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0044 808-06716             2160.000  LFT  |       0.75000        1620.00|       0.70000        1512.00|       0.75000        1620.00 
  LINE, REMOVE                            |                             |                             | 
     SECTION TOTALS                       |           $       677,039.00|           $       726,277.65|           $       728,416.67 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       677,039.00|           $       726,277.65|           $       728,416.67 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   699,520.34                                                   ROUTE : OLD US 24 
     CALL ORDER   : 610                     CONTRACT ID : B -28121-A                   COUNTIES : WABASH 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1058755         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |BAKER & SCHULTZ, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|    4000.00000        4000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1500.00000       13500.00|    2120.00000       19080.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   37500.00000       37500.00|   44000.00000       44000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02240              342.000  SYS  |      25.00000        8550.00|      25.00000        8550.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0007 202-02241              589.000  LFT  |       5.75000        3386.75|       2.10000        1236.90| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-02277             1018.000  LFT  |       8.00000        8144.00|       2.00000        2036.00| 
  GUTTER, LIP, REMOVE                     |                             |                             | 
0009 202-51328                       LUMP |  112000.00000      112000.00|  333000.00000      333000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0010 202-51368               39.000  SYS  |      65.00000        2535.00|      80.00000        3120.00| 
  SLOPEWALL, REMOVE                       |                             |                             | 
0011 211-06467               24.000  CYS  |      55.00000        1320.00|      18.00000         432.00| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0012 301-07448              128.000  TON  |      25.00000        3200.00|      18.00000        2304.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0013 306-08043              911.000  SYS  |       9.00000        8199.00|       6.00000        5466.00| 
  MILLING, TRANSITION                     |                             |                             | 
0014 601-01522                4.000  EACH |    1700.00000        6800.00|    1500.00000        6000.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0015 601-94689                4.000  EACH |    2100.00000        8400.00|    2400.00000        9600.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0016 601-99105              525.000  LFT  |      12.50000        6562.50|      17.00000        8925.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0017 602-06729                8.000  EACH |       8.00000          64.00|       4.00000          32.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0018 609-06257              384.600  SYS  |      65.00000       24999.00|      53.00000       20383.80| 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   699,520.34                                                   ROUTE : OLD US 24 
     CALL ORDER   : 610                     CONTRACT ID : B -28121-A                   COUNTIES : WABASH 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1058755         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |BAKER & SCHULTZ, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 610-07487              673.000  TON  |      42.00000       28266.00|      56.00000       37688.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0020 616-02320              164.000  SYS  |       2.50000         410.00|       2.30000         377.20| 
  GEOTEXTILES                             |                             |                             | 
0021 616-06451               29.000  TON  |      25.00000         725.00|      20.00000         580.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0022 616-51367               39.000  SYS  |      75.00000        2925.00|      36.00000        1404.00| 
  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 
0023 619-05926                       LUMP |    1100.00000        1100.00|    1500.00000        1500.00| 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0024 619-51859                       LUMP |   13000.00000       13000.00|   17000.00000       17000.00| 
  PAINT STEEL BRIDGE                      |                             |                             | 
0025 619-61000                       LUMP |   17000.00000       17000.00|   15000.00000       15000.00| 
  CLEAN STEEL BRIDGE                      |                             |                             | 
0026 702-51005               76.900  CYS  |     600.00000       46140.00|     360.00000       27684.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0027 703-06029            63785.000  LBS  |       0.90000       57406.50|       0.70000       44649.50| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0028 703-97936              363.000  EACH |      12.00000        4356.00|      12.00000        4356.00| 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0029 704-51002              171.500  CYS  |     600.00000      102900.00|     370.00000       63455.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0030 706-05732                4.000  EACH |    1500.00000        6000.00|    1200.00000        4800.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0031 706-51020               23.600  CYS  |     500.00000       11800.00|     410.00000        9676.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
0032 709-51821                       LUMP |    4100.00000        4100.00|    5000.00000        5000.00| 
  SURFACE SEAL                            |                             |                             | 
0033 711-01786              450.000  EACH |      20.00000        9000.00|      19.00000        8550.00| 
  STRUCTURAL STEEL DRILLING, 1 IN. DIA.   |                             |                             | 
  HOLE                                    |                             |                             | 
0034 711-51038                       LUMP |  110000.00000      110000.00|  114000.00000      114000.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0035 711-51877                       LUMP |    2500.00000        2500.00|    2000.00000        2000.00| 
  JACKING AND SUPPORTING BEAMS            |                             |                             | 
0036 711-96479              135.000  EACH |       6.00000         810.00|       7.00000         945.00| 
  BOLT, REMOVE                            |                             |                             | 
0037 801-01851                       LUMP |   35000.00000       35000.00|   21500.00000       21500.00| 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   699,520.34                                                   ROUTE : OLD US 24 
     CALL ORDER   : 610                     CONTRACT ID : B -28121-A                   COUNTIES : WABASH 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1058755         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |BAKER & SCHULTZ, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 801-06207             4900.000  LFT  |       1.05000        5145.00|       0.90000        4410.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0039 801-06639              775.000  LFT  |      30.00000       23250.00|      29.00000       22475.00| 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0040 801-06640               25.000  EACH |     125.00000        3125.00|      72.00000        1800.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0041 801-06775                       LUMP |    5000.00000        5000.00|    5000.00000        5000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0042 808-06713             2020.000  LFT  |       0.28000         565.60|       0.12000         242.40| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0043 808-06714             1665.000  LFT  |       0.28000         466.20|       0.12000         199.80| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0044 808-06716             2160.000  LFT  |       1.00000        2160.00|       0.45000         972.00| 
  LINE, REMOVE                            |                             |                             | 
     SECTION TOTALS                       |           $       748,312.55|           $       883,431.60|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       748,312.55|           $       883,431.60|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   501,181.00                                                   ROUTE : I-65 
     CALL ORDER   : 620                     CONTRACT ID : B -28169-A                   COUNTIES : BARTHOLOMEW     JOHNSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        SHELBY 
                                          CONTRACT TIME : 09/30/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1778430     SPANOS, N.I. PAINTING, INC.          CONDITIONAL BID AND AWARD             $       329,781.00  100.0000% 
   2   35-1342917     TOM CRIST PAINTING COMPANY                                                 $       364,801.00  110.6192% 
   3   35-1645115     THREE STAR PAINTING                                                        $       376,960.00  114.3062% 
   4   35-1131315     FIVE STAR PAINTING, INC.                                                   $       448,071.00  135.8693% 
   5   35-1389596     CARDINAL INDIANA, INC.                                                     $       482,201.00  146.2186% 
   6   35-1841931     VENUS PAINTING COMPANY                                                     $       491,001.00  148.8870% 
   7   41-1224817     ABHE & SVOBODA, INC.                                                       $     1,571,770.00  476.6102% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1778430          |(   2  ) 35-1342917          |(   3  ) 35-1645115 
                                          |SPANOS, N.I. PAINTING, INC.  |TOM CRIST PAINTING COMPANY   |THREE STAR PAINTING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 105-07039                4.000  MOS  |     550.00000        2200.00|     500.00000        2000.00|    1500.00000        6000.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0003 110-01001                       LUMP |   16000.00000       16000.00|    7000.00000        7000.00|   18150.00000       18150.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 619-05926                       LUMP |    3000.00000        3000.00|    5000.00000        5000.00|     282.00000         282.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
0005 619-05926                       LUMP |    3000.00000        3000.00|    7000.00000        7000.00|     302.00000         302.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0006 619-05926                       LUMP |    3000.00000        3000.00|    7000.00000        7000.00|     605.00000         605.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                             |                             | 
0007 619-05926                       LUMP |    3000.00000        3000.00|    7000.00000        7000.00|     258.00000         258.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                             |                             | 
0008 619-51859                       LUMP |   13200.00000       13200.00|   10000.00000       10000.00|    3386.00000        3386.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0009 619-51859                       LUMP |   40000.00000       40000.00|   15000.00000       15000.00|   18620.00000       18620.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0010 619-51859                       LUMP |   30000.00000       30000.00|   15000.00000       15000.00|    7254.00000        7254.00 
  PAINT STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0011 619-51859                       LUMP |   40000.00000       40000.00|   15000.00000       15000.00|   18088.00000       18088.00 
  PAINT STEEL BRIDGE , STR. NO. 4         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   501,181.00                                                   ROUTE : I-65 
     CALL ORDER   : 620                     CONTRACT ID : B -28169-A                   COUNTIES : BARTHOLOMEW     JOHNSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        SHELBY 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1778430          |(   2   ) 35-1342917         |(   3  ) 35-1645115 
                                          |SPANOS, N.I. PAINTING, INC.  |TOM CRIST PAINTING COMPANY   |THREE STAR PAINTING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 619-61000                       LUMP |   16000.00000       16000.00|   40000.00000       40000.00|   23978.00000       23978.00 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0013 619-61000                       LUMP |   49300.00000       49300.00|   74000.00000       74000.00|  110644.00000      110644.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0014 619-61000                       LUMP |   38000.00000       38000.00|   60000.00000       60000.00|   51382.00000       51382.00 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0015 619-61000                       LUMP |   51760.00000       51760.00|   70000.00000       70000.00|  106876.00000      106876.00 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0016 709-51821                       LUMP |    1000.00000        1000.00|     200.00000         200.00|     282.00000         282.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0017 709-51821                       LUMP |    1000.00000        1000.00|     200.00000         200.00|     302.00000         302.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0018 709-51821                       LUMP |    1000.00000        1000.00|     200.00000         200.00|     605.00000         605.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0019 709-51821                       LUMP |    1000.00000        1000.00|     200.00000         200.00|     258.00000         258.00 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0020 801-06640               16.000  EACH |      90.00000        1440.00|      50.00000         800.00|      20.00000         320.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0021 801-06710              120.000  DAY  |       9.00000        1080.00|      35.00000        4200.00|      16.00000        1920.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0022 801-06775                       LUMP |    2000.00000        2000.00|    5000.00000        5000.00|     282.00000         282.00 
  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 
0023 801-06775                       LUMP |    2000.00000        2000.00|    5000.00000        5000.00|     302.00000         302.00 
  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 
0024 801-06775                       LUMP |    2000.00000        2000.00|    5000.00000        5000.00|     605.00000         605.00 
  MAINTAINING TRAFFIC , STR. NO. 3        |                             |                             | 
0025 801-06775                       LUMP |    2000.00000        2000.00|    5000.00000        5000.00|     258.00000         258.00 
  MAINTAINING TRAFFIC , STR. NO. 4        |                             |                             | 
0026 801-09133                2.000  EACH |    3400.00000        6800.00|    2500.00000        5000.00|    3000.00000        6000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $       329,781.00|           $       364,801.00|           $       376,960.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       329,781.00|           $       364,801.00|           $       376,960.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   501,181.00                                                   ROUTE : I-65 
     CALL ORDER   : 620                     CONTRACT ID : B -28169-A                   COUNTIES : BARTHOLOMEW     JOHNSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        SHELBY 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1131315          |(   5   ) 35-1389596         |(   6  ) 35-1841931 
                                          |FIVE STAR PAINTING, INC.     |CARDINAL INDIANA, INC.       |VENUS PAINTING COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 105-07039                4.000  MOS  |    2100.00000        8400.00|    2100.00000        8400.00|     700.00000        2800.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0003 110-01001                       LUMP |   17000.00000       17000.00|   21240.00000       21240.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 619-05926                       LUMP |    1000.00000        1000.00|    1660.00000        1660.00|     100.00000         100.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
0005 619-05926                       LUMP |    2000.00000        2000.00|    4880.00000        4880.00|     100.00000         100.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0006 619-05926                       LUMP |    2000.00000        2000.00|    3900.00000        3900.00|     100.00000         100.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                             |                             | 
0007 619-05926                       LUMP |    3000.00000        3000.00|    8440.00000        8440.00|     100.00000         100.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                             |                             | 
0008 619-51859                       LUMP |   17820.00000       17820.00|   19920.00000       19920.00|   10000.00000       10000.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0009 619-51859                       LUMP |   37197.00000       37197.00|   58560.00000       58560.00|   30000.00000       30000.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0010 619-51859                       LUMP |   32195.00000       32195.00|   46800.00000       46800.00|   10000.00000       10000.00 
  PAINT STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0011 619-51859                       LUMP |   48278.00000       48278.00|  101280.00000      101280.00|   30000.00000       30000.00 
  PAINT STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0012 619-61000                       LUMP |   30640.00000       30640.00|   12120.00000       12120.00|   42000.00000       42000.00 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0013 619-61000                       LUMP |   69393.00000       69393.00|   36620.00000       36620.00|  120000.00000      120000.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0014 619-61000                       LUMP |   59390.00000       59390.00|   28470.00000       28470.00|   70000.00000       70000.00 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0015 619-61000                       LUMP |   96557.00000       96557.00|   61610.00000       61610.00|  120000.00000      120000.00 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0016 709-51821                       LUMP |     500.00000         500.00|     760.00000         760.00|     300.00000         300.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0017 709-51821                       LUMP |     600.00000         600.00|    1000.00000        1000.00|     300.00000         300.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0018 709-51821                       LUMP |     300.00000         300.00|     640.00000         640.00|     300.00000         300.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0019 709-51821                       LUMP |     800.00000         800.00|    1720.00000        1720.00|     300.00000         300.00 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
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                                                                                                                   PAGE : 620 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   501,181.00                                                   ROUTE : I-65 
     CALL ORDER   : 620                     CONTRACT ID : B -28169-A                   COUNTIES : BARTHOLOMEW     JOHNSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        SHELBY 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1131315          |(   5   ) 35-1389596         |(   6  ) 35-1841931 
                                          |FIVE STAR PAINTING, INC.     |CARDINAL INDIANA, INC.       |VENUS PAINTING COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-06640               16.000  EACH |     100.00000        1600.00|     130.00000        2080.00|     100.00000        1600.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0021 801-06710              120.000  DAY  |      25.00000        3000.00|      30.00000        3600.00|      10.00000        1200.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0022 801-06775                       LUMP |     700.00000         700.00|    9700.00000        9700.00|     300.00000         300.00 
  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 
0023 801-06775                       LUMP |    3600.00000        3600.00|    5400.00000        5400.00|     300.00000         300.00 
  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 
0024 801-06775                       LUMP |    1300.00000        1300.00|    9700.00000        9700.00|     300.00000         300.00 
  MAINTAINING TRAFFIC , STR. NO. 3        |                             |                             | 
0025 801-06775                       LUMP |    2800.00000        2800.00|    9700.00000        9700.00|     300.00000         300.00 
  MAINTAINING TRAFFIC , STR. NO. 4        |                             |                             | 
0026 801-09133                2.000  EACH |    4000.00000        8000.00|   12000.00000       24000.00|     300.00000         600.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $       448,071.00|           $       482,201.00|           $       491,001.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       448,071.00|           $       482,201.00|           $       491,001.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 620 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   501,181.00                                                   ROUTE : I-65 
     CALL ORDER   : 620                     CONTRACT ID : B -28169-A                   COUNTIES : BARTHOLOMEW     JOHNSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        SHELBY 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 41-1224817          |(       )                    |(      ) 
                                          |ABHE & SVOBODA, INC.         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 105-07039                4.000  MOS  |    2520.00000       10080.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0003 110-01001                       LUMP |   78580.00000       78580.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 619-05926                       LUMP |   55590.00000       55590.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
0005 619-05926                       LUMP |  139920.00000      139920.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0006 619-05926                       LUMP |  104080.00000      104080.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                             |                             | 
0007 619-05926                       LUMP |  192360.00000      192360.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                             |                             | 
0008 619-51859                       LUMP |   34790.00000       34790.00|                             | 
  PAINT STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0009 619-51859                       LUMP |  112060.00000      112060.00|                             | 
  PAINT STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0010 619-51859                       LUMP |   65085.00000       65085.00|                             | 
  PAINT STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0011 619-51859                       LUMP |  144855.00000      144855.00|                             | 
  PAINT STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0012 619-61000                       LUMP |   48680.00000       48680.00|                             | 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0013 619-61000                       LUMP |  156725.00000      156725.00|                             | 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0014 619-61000                       LUMP |   91025.00000       91025.00|                             | 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0015 619-61000                       LUMP |  202585.00000      202585.00|                             | 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0016 709-51821                       LUMP |    2560.00000        2560.00|                             | 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0017 709-51821                       LUMP |    3175.00000        3175.00|                             | 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0018 709-51821                       LUMP |    2219.00000        2219.00|                             | 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0019 709-51821                       LUMP |    7190.00000        7190.00|                             | 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
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                                                                                                                   PAGE : 620 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   501,181.00                                                   ROUTE : I-65 
     CALL ORDER   : 620                     CONTRACT ID : B -28169-A                   COUNTIES : BARTHOLOMEW     JOHNSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        SHELBY 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 41-1224817          |(       )                    |(      ) 
                                          |ABHE & SVOBODA, INC.         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-06640               16.000  EACH |     110.00000        1760.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0021 801-06710              120.000  DAY  |      35.00000        4200.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0022 801-06775                       LUMP |    8650.00000        8650.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 
0023 801-06775                       LUMP |   33110.00000       33110.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 
0024 801-06775                       LUMP |   19230.00000       19230.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 3        |                             |                             | 
0025 801-06775                       LUMP |   42800.00000       42800.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 4        |                             |                             | 
0026 801-09133                2.000  EACH |    5230.00000       10460.00|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $     1,571,770.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,571,770.00|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 630 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   597,895.48                                                   ROUTE : I-65 
     CALL ORDER   : 630                     CONTRACT ID : B -28170-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 09/30/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1645115     THREE STAR PAINTING                                                        $       457,808.00  100.0000% 
   2   35-1841931     VENUS PAINTING COMPANY                                                     $       467,021.00  102.0124% 
   3   35-1778430     SPANOS, N.I. PAINTING, INC.                                                $       472,511.00  103.2116% 
   4   35-1342917     TOM CRIST PAINTING COMPANY                                                 $       481,001.00  105.0661% 
   5   36-2726271     DAGLAS, A.G. PAINTING CO                                                   $       575,201.00  125.6424% 
   6   35-1131315     FIVE STAR PAINTING, INC.              CONDITIONAL BID                      $       578,458.00  126.3538% 
   7   35-1389596     CARDINAL INDIANA, INC.                CONDITIONAL BID                      $       599,591.00  130.9700% 
   8   41-1224817     ABHE & SVOBODA, INC.                                                       $     1,893,770.00  413.6603% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1645115          |(   2  ) 35-1841931          |(   3  ) 35-1778430 
                                          |THREE STAR PAINTING          |VENUS PAINTING COMPANY       |SPANOS, N.I. PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 105-07039                4.000  MOS  |    1500.00000        6000.00|     600.00000        2400.00|     550.00000        2200.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0003 110-01001                       LUMP |   21675.00000       21675.00|   30000.00000       30000.00|   22000.00000       22000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 619-05926                       LUMP |     656.00000         656.00|     300.00000         300.00|    3000.00000        3000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
0005 619-05926                       LUMP |     767.00000         767.00|     300.00000         300.00|    3000.00000        3000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0006 619-05926                       LUMP |     410.00000         410.00|     300.00000         300.00|    4000.00000        4000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                             |                             | 
0007 619-05926                       LUMP |     724.00000         724.00|     300.00000         300.00|    3000.00000        3000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                             |                             | 
0008 619-05926                       LUMP |     564.00000         564.00|     300.00000         300.00|    3000.00000        3000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 5      |                             |                             | 
0009 619-51859                       LUMP |    7863.00000        7863.00|   20000.00000       20000.00|   40000.00000       40000.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0010 619-51859                       LUMP |    9205.00000        9205.00|   20000.00000       20000.00|   25720.00000       25720.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 630 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   597,895.48                                                   ROUTE : I-65 
     CALL ORDER   : 630                     CONTRACT ID : B -28170-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1645115          |(   2   ) 35-1841931         |(   3  ) 35-1778430 
                                          |THREE STAR PAINTING          |VENUS PAINTING COMPANY       |SPANOS, N.I. PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0011 619-51859                       LUMP |   16918.00000       16918.00|   20000.00000       20000.00|   70000.00000       70000.00 
  PAINT STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0012 619-51859                       LUMP |   18673.00000       18673.00|   20000.00000       20000.00|   27000.00000       27000.00 
  PAINT STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0013 619-51859                       LUMP |    6767.00000        6767.00|   20000.00000       20000.00|   20000.00000       20000.00 
  PAINT STEEL BRIDGE , STR. NO. 5         |                             |                             | 
0014 619-61000                       LUMP |   55697.00000       55697.00|   60000.00000       60000.00|   44870.00000       44870.00 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0015 619-61000                       LUMP |   65202.00000       65202.00|   60000.00000       60000.00|   35000.00000       35000.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0016 619-61000                       LUMP |  122834.00000      122834.00|   88000.00000       88000.00|   92000.00000       92000.00 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0017 619-61000                       LUMP |   61436.00000       61436.00|   60000.00000       60000.00|   30000.00000       30000.00 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0018 619-61000                       LUMP |   47934.00000       47934.00|   60000.00000       60000.00|   23400.00000       23400.00 
  CLEAN STEEL BRIDGE , STR. NO. 5         |                             |                             | 
0019 709-51821                       LUMP |     656.00000         656.00|     300.00000         300.00|    1000.00000        1000.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0020 709-51821                       LUMP |     767.00000         767.00|     300.00000         300.00|    1000.00000        1000.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0021 709-51821                       LUMP |     410.00000         410.00|     300.00000         300.00|    1000.00000        1000.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0022 709-51821                       LUMP |     724.00000         724.00|     300.00000         300.00|    1000.00000        1000.00 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0023 709-51821                       LUMP |     564.00000         564.00|     300.00000         300.00|    1000.00000        1000.00 
  SURFACE SEAL , STR. NO. 5               |                             |                             | 
0024 801-06640               16.000  EACH |      20.00000         320.00|      20.00000         320.00|      90.00000        1440.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0025 801-06710              120.000  DAY  |      16.00000        1920.00|      10.00000        1200.00|       9.00000        1080.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0026 801-06775                       LUMP |     656.00000         656.00|     300.00000         300.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 
0027 801-06775                       LUMP |     767.00000         767.00|     300.00000         300.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 
0028 801-06775                       LUMP |     410.00000         410.00|     300.00000         300.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC , STR. NO. 3        |                             |                             | 
0029 801-06775                       LUMP |     724.00000         724.00|     300.00000         300.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC , STR. NO. 4        |                             |                             | 
0030 801-06775                       LUMP |     564.00000         564.00|     300.00000         300.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC , STR. NO. 5        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   597,895.48                                                   ROUTE : I-65 
     CALL ORDER   : 630                     CONTRACT ID : B -28170-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1645115          |(   2   ) 35-1841931         |(   3  ) 35-1778430 
                                          |THREE STAR PAINTING          |VENUS PAINTING COMPANY       |SPANOS, N.I. PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 801-09133                2.000  EACH |    3000.00000        6000.00|     300.00000         600.00|    3400.00000        6800.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $       457,808.00|           $       467,021.00|           $       472,511.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       457,808.00|           $       467,021.00|           $       472,511.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   597,895.48                                                   ROUTE : I-65 
     CALL ORDER   : 630                     CONTRACT ID : B -28170-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1342917          |(   5   ) 36-2726271         |(   6  ) 35-1131315 
                                          |TOM CRIST PAINTING COMPANY   |DAGLAS, A.G. PAINTING CO     |FIVE STAR PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 105-07039                4.000  MOS  |     500.00000        2000.00|    2000.00000        8000.00|    2100.00000        8400.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0003 110-01001                       LUMP |    7000.00000        7000.00|   22000.00000       22000.00|   25000.00000       25000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 619-05926                       LUMP |    7000.00000        7000.00|    4000.00000        4000.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
0005 619-05926                       LUMP |    8000.00000        8000.00|    4000.00000        4000.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0006 619-05926                       LUMP |   15000.00000       15000.00|    6000.00000        6000.00|    3000.00000        3000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                             |                             | 
0007 619-05926                       LUMP |    8000.00000        8000.00|    4000.00000        4000.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                             |                             | 
0008 619-05926                       LUMP |    7000.00000        7000.00|    4000.00000        4000.00|    1000.00000        1000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 5      |                             |                             | 
0009 619-51859                       LUMP |   20000.00000       20000.00|   30000.00000       30000.00|   33907.00000       33907.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0010 619-51859                       LUMP |   15000.00000       15000.00|   30000.00000       30000.00|   28645.00000       28645.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0011 619-51859                       LUMP |   25000.00000       25000.00|   46000.00000       46000.00|   54818.00000       54818.00 
  PAINT STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0012 619-51859                       LUMP |   14000.00000       14000.00|   30000.00000       30000.00|   32195.00000       32195.00 
  PAINT STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0013 619-51859                       LUMP |   12000.00000       12000.00|   34000.00000       34000.00|   20953.00000       20953.00 
  PAINT STEEL BRIDGE , STR. NO. 5         |                             |                             | 
0014 619-61000                       LUMP |   50000.00000       50000.00|   45000.00000       45000.00|   67815.00000       67815.00 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0015 619-61000                       LUMP |   60000.00000       60000.00|   55000.00000       55000.00|   57290.00000       57290.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0016 619-61000                       LUMP |   85000.00000       85000.00|   95000.00000       95000.00|  109637.00000      109637.00 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0017 619-61000                       LUMP |   60000.00000       60000.00|   55000.00000       55000.00|   64390.00000       64390.00 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0018 619-61000                       LUMP |   50000.00000       50000.00|   50000.00000       50000.00|   41907.00000       41907.00 
  CLEAN STEEL BRIDGE , STR. NO. 5         |                             |                             | 
0019 709-51821                       LUMP |     200.00000         200.00|    2000.00000        2000.00|     500.00000         500.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   597,895.48                                                   ROUTE : I-65 
     CALL ORDER   : 630                     CONTRACT ID : B -28170-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1342917          |(   5   ) 36-2726271         |(   6  ) 35-1131315 
                                          |TOM CRIST PAINTING COMPANY   |DAGLAS, A.G. PAINTING CO     |FIVE STAR PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 709-51821                       LUMP |     200.00000         200.00|    2000.00000        2000.00|     500.00000         500.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0021 709-51821                       LUMP |     200.00000         200.00|    4000.00000        4000.00|     500.00000         500.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0022 709-51821                       LUMP |     200.00000         200.00|    2000.00000        2000.00|     300.00000         300.00 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0023 709-51821                       LUMP |     200.00000         200.00|    2000.00000        2000.00|     500.00000         500.00 
  SURFACE SEAL , STR. NO. 5               |                             |                             | 
0024 801-06640               16.000  EACH |      50.00000         800.00|     200.00000        3200.00|     100.00000        1600.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0025 801-06710              120.000  DAY  |      35.00000        4200.00|      50.00000        6000.00|      25.00000        3000.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0026 801-06775                       LUMP |    5000.00000        5000.00|    4000.00000        4000.00|    1800.00000        1800.00 
  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 
0027 801-06775                       LUMP |    5000.00000        5000.00|    4000.00000        4000.00|    1500.00000        1500.00 
  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 
0028 801-06775                       LUMP |    5000.00000        5000.00|    8000.00000        8000.00|    2900.00000        2900.00 
  MAINTAINING TRAFFIC , STR. NO. 3        |                             |                             | 
0029 801-06775                       LUMP |    5000.00000        5000.00|    4000.00000        4000.00|    1300.00000        1300.00 
  MAINTAINING TRAFFIC , STR. NO. 4        |                             |                             | 
0030 801-06775                       LUMP |    5000.00000        5000.00|    2000.00000        2000.00|    1100.00000        1100.00 
  MAINTAINING TRAFFIC , STR. NO. 5        |                             |                             | 
0031 801-09133                2.000  EACH |    2500.00000        5000.00|    5000.00000       10000.00|    4000.00000        8000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $       481,001.00|           $       575,201.00|           $       578,458.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       481,001.00|           $       575,201.00|           $       578,458.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 630 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   597,895.48                                                   ROUTE : I-65 
     CALL ORDER   : 630                     CONTRACT ID : B -28170-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1389596          |(   8   ) 41-1224817         |(      ) 
                                          |CARDINAL INDIANA, INC.       |ABHE & SVOBODA, INC.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 105-07039                4.000  MOS  |    2100.00000        8400.00|    2520.00000       10080.00| 
  FIELD OFFICE, B                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0003 110-01001                       LUMP |   29180.00000       29180.00|   94680.00000       94680.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 619-05926                       LUMP |    3800.00000        3800.00|  115874.00000      115874.00| 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
0005 619-05926                       LUMP |    3780.00000        3780.00|   88844.00000       88844.00| 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0006 619-05926                       LUMP |    9060.00000        9060.00|  210464.00000      210464.00| 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                             |                             | 
0007 619-05926                       LUMP |    3960.00000        3960.00|   92384.00000       92384.00| 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                             |                             | 
0008 619-05926                       LUMP |    2980.00000        2980.00|   87729.00000       87729.00| 
  ENVIRONMENTAL CONTROL , STR. NO. 5      |                             |                             | 
0009 619-51859                       LUMP |   45600.00000       45600.00|   84300.00000       84300.00| 
  PAINT STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0010 619-51859                       LUMP |   45360.00000       45360.00|   67400.00000       67400.00| 
  PAINT STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0011 619-51859                       LUMP |  108720.00000      108720.00|  143445.00000      143445.00| 
  PAINT STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0012 619-51859                       LUMP |   47520.00000       47520.00|   69610.00000       69610.00| 
  PAINT STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0013 619-51859                       LUMP |   35760.00000       35760.00|   65790.00000       65790.00| 
  PAINT STEEL BRIDGE , STR. NO. 5         |                             |                             | 
0014 619-61000                       LUMP |   27740.00000       27740.00|  117895.00000      117895.00| 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0015 619-61000                       LUMP |   27590.00000       27590.00|   94260.00000       94260.00| 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0016 619-61000                       LUMP |   66140.00000       66140.00|  200615.00000      200615.00| 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                             |                             | 
0017 619-61000                       LUMP |   28910.00000       28910.00|   97355.00000       97355.00| 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                             |                             | 
0018 619-61000                       LUMP |   21750.00000       21750.00|   92010.00000       92010.00| 
  CLEAN STEEL BRIDGE , STR. NO. 5         |                             |                             | 
0019 709-51821                       LUMP |    1050.00000        1050.00|    3790.00000        3790.00| 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   597,895.48                                                   ROUTE : I-65 
     CALL ORDER   : 630                     CONTRACT ID : B -28170-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1389596          |(   8   ) 41-1224817         |(      ) 
                                          |CARDINAL INDIANA, INC.       |ABHE & SVOBODA, INC.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 709-51821                       LUMP |     930.00000         930.00|    2884.00000        2884.00| 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0021 709-51821                       LUMP |    1510.00000        1510.00|    5250.00000        5250.00| 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0022 709-51821                       LUMP |     910.00000         910.00|    2735.00000        2735.00| 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0023 709-51821                       LUMP |     760.00000         760.00|    2735.00000        2735.00| 
  SURFACE SEAL , STR. NO. 5               |                             |                             | 
0024 801-06640               16.000  EACH |     130.00000        2080.00|     110.00000        1760.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0025 801-06710              120.000  DAY  |      30.00000        3600.00|      35.00000        4200.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0026 801-06775                       LUMP |    9700.00000        9700.00|   24910.00000       24910.00| 
  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 
0027 801-06775                       LUMP |    9700.00000        9700.00|   19915.00000       19915.00| 
  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 
0028 801-06775                       LUMP |    9700.00000        9700.00|   42385.00000       42385.00| 
  MAINTAINING TRAFFIC , STR. NO. 3        |                             |                             | 
0029 801-06775                       LUMP |    9700.00000        9700.00|   20570.00000       20570.00| 
  MAINTAINING TRAFFIC , STR. NO. 4        |                             |                             | 
0030 801-06775                       LUMP |    9700.00000        9700.00|   19440.00000       19440.00| 
  MAINTAINING TRAFFIC , STR. NO. 5        |                             |                             | 
0031 801-09133                2.000  EACH |   12000.00000       24000.00|    5230.00000       10460.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $       599,591.00|           $     1,893,770.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       599,591.00|           $     1,893,770.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 640 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                       ROUTE : VARIOUS 
     CALL ORDER   : 640                     CONTRACT ID : B -28203-A                   COUNTIES : VARIOUS 
     LETTING DATE : 05/25/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/23/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1817530     PIONEER ASSOCIATES, INC.                                                   $       449,922.60  100.0000% 
 
==================================================================================================================================== 
 


